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Executive summary 


This consultation document sets out the options for a specification that 
shortlisted bidders may be asked to consider and seeks views from 
stakeholders on these. The final specification will reflect value for money and 
affordability requirements and will also seek any proposals for increments or 
decrements that funders would like to see considered as priced options for the 
franchise. 

The new InterCity West Coast franchise is due to commence on 1 April 2012 
and will be based upon the service structure presently operated by Virgin Rail 
Group through its subsidiary, Virgin Trains. 

Expressions of interest are now being sought from potential bidders, and 
shortlisted applicants will receive an Invitation to Tender the issue of which is 
planned for the summer of 2011. The winning bidder will be announced in late 
2011. 

The Government believes that the former system of franchising had become too 
prescriptive at the point of bidding and lacked flexibility once operational. 
Following extensive consultation, a new franchising system has been devised to 
facilitate and encourage significant private investment, and designed to deliver 
important benefits for passengers.  The Government also believes that longer 
franchises are necessary to encourage this investment; to build successful long 
term working relationships with Network Rail; to focus franchises more strongly 
on the quality of outcomes for passengers and to deliver the best possible value 
for money for the taxpayer in a highly constrained public spending environment.   

Getting those responsible for track and train to work more closely together, 
drive down costs to passengers and taxpayers, and improve the quality of 
services are priorities for the Government. 

The proposed specification for this franchise reflects these principles, and we 
will therefore ask bidders to consider improving stations, trains and service 
quality. 
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By December 2012 infrastructure works on the West Coast Main Line are 
expected to be completed and this will allow operation of 11-car Pendolino 
trains (as compared with today’s maximum of 9-cars) to commence.  These 
works include a programme of platform lengthening at certain stations and, in 
conjunction with the additional 106 carriages ordered, will permit significantly 
increased carrying capacity on the network particularly for routes serving central 
London and regional cities as lengthened trains are introduced.  

The new franchise will provide important transport facilities during the period of 
the Olympic and Paralympic Games, carrying large numbers of passengers to 
and from London Euston for interchange access to and from the Olympic Park 
and to three venues outside London for the Olympic football competition.    

Passenger Focus have a vital role within the specification process, emphasising 
the importance the Department places on passenger needs within the overall 
franchising process. Passenger Focus will continue to provide the Secretary of 
State with advice on key issues that the new franchise should seek to address. 
We are grateful to Passenger Focus for its input and will continue discussions 
with it as the specification develops. 

This consultation should be viewed within the context of the Government’s 
Railways for All Strategy, which will improve accessibility of all aspects of rail 
travel for disabled people. 

We have considered whether the potential changes are likely to have any 
impact (adverse or differential) on race, disability or gender equality. It is not 
anticipated that any such impacts will occur. However, the Department takes its 
responsibilities under the various equality duties extremely seriously and would 
welcome respondent’s views on any issues that may affect equality of 
opportunity in these areas.   

The closing date for consultation responses is 21 April 2011. 
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1. Introduction 


The current franchise was awarded to the Virgin Rail Group on 19 February 
1997 to start in March 1997 and run for a period of 15 years to 31st March 
2012. The new InterCity West Coast franchise is due to commence on 1 April 
2012 and will operate express train services from London Euston to the West 
Midlands, North West England, North Wales and Scotland. The franchise 
provides train services along the West Coast Main Line from Euston in the heart 
of London to Glasgow in Scotland. It serves the key cities of Birmingham, 
Liverpool, Manchester, Edinburgh and Glasgow as well as servicing the North 
of Wales to Holyhead. 

The franchise operates over 300 train services per day, delivering over 26 
million passenger journeys and 3.2 billion passenger miles per year and 
employs around 3000 staff. 

The Rail Value for Money study being conducted by Sir Roy McNulty is 
assessing how the costs of running the railway can be reduced, while 
continuing to invest in capacity enhancement and improving passenger 
satisfaction. The document Reforming Rail Franchising, which was published by 
DfT in July 2010 considered the appropriate duration for rail franchises, 
franchise risk-sharing arrangements and measures designed to deliver better 
quality for passengers. Taking into account the responses to Reforming Rail 
Franchising and the initial findings of the Rail Value for Money study, the 
Department considers that a core franchise term of 14 years plus an option for 
an extension of one year is appropriate for the InterCity West Coast franchise. 
This length is specifically designed to align the end of the franchise with the 
proposed introduction of HS2 due to the fundamental changes to track access 
rights and through train connections with the north of England and Scotland that 
would be necessitated. 

The rail franchise contract will include provisions that will allow the Department 
to terminate the contract earlier if the franchisee fails to deliver good quality for 
passengers or otherwise fails to meet the Departments' requirements. 

The aim of this document is to: 

	 inform stakeholders of the process for awarding the InterCity West 
Coast franchise; 
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	 provide stakeholders with background information about existing 
service and detail the strategic planning and transport context of the 
franchise; 

	 provide information on the impact of major projects on the franchise; 

	 detail the role of Passenger Focus in developing this specification; 

	 advise stakeholders of the objectives and expectations for the 
franchise; 

	 inform stakeholders of the potential options being considered for the 
franchise ; and 

	 give potential funders the opportunity to comment on these proposals 
and formally notify the Department of any specific increments or 
decrements they may wish to purchase. 

This consultation document should be considered within the context of the 
broader transport policy environment and stakeholders should be aware of a 
number of other relevant studies and documents that are considering or have 
recently considered this area of the rail network and that have effected the 
proposals set out within this consultation. These are: 

	 The Department for Transport’s Rail White Paper Delivering a 
Sustainable Railway published in July 2007. 

	 The Department for Transport’s Towards a Sustainable Transport 
System - Supporting Economic Growth in a Low Carbon World 
published in October 2007. 

	 The Department for Transport’s North West Regional Planning 
Assessment for the Railway published in October 2006. 

	 The Department for Transport’s West Midlands Regional Planning 
Assessment for the Railway published in July 2006. 

	 The Department for Transport’s Wales Rail Planning Assessment 
published in July 2007. 

	 The Department for Transport’s Reforming Rail Franchising 
consultation document published in July 2010. 

	 The Department for Transport’s policy paper Strategic Rail Freight 
Network: The Longer Term Vision published in the Britain’s 
Transport Infrastructure series in September 2009 

	 Sir Roy McNulty’s Rail Value for Money Study - Interim 
Submission to the Secretary of State published in September 
2010. 

	 Government Office for the North West’s North West of England 
Plan Regional Spatial Strategy to 2021 published in September 
2008. 
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	 Government Office for the West Midlands Regional Spatial 
Strategy for the West Midlands published in January 2008. 

	 Government Office for the South East’s South East Plan – 
Regional Spatial Strategy for the South East published in May 
2009. 

	 Scottish Executive’s Scottish Planning Assessment Part 1 and 
Part 2 published in August 2006 

	 Scottish Executive’s Scotland’s Railways published in December 
2006 

	 Welsh Assembly Government's One Wales: Connecting the 
Nation - The Wales Transport Strategy published in April 2008 

	 Welsh Assembly Government's National Transport Plan published 
in March 2010 

	 Network Rail’s North West Route Utilisation Strategy published in 
May 2007. 

	 Network Rail’s Lancashire and Cumbria Route Utilisation Strategy 
published in August 2008. 

	 Network Rail’s Scotland Route Utilisation Strategy published in 
March 2007. 

	 Network Rail’s Wales Route Utilisation Strategy published in 
November 2008. 

	 Network Rail’s West Midlands & Chilterns Route Utilisation 
Strategy Scoping Document published in July 2008. 

	 Network Rail’s West Coast Main Line Route Utilisation Strategy 
Scoping Document published in December 2008. 

	 Network Rail’s Strategic Business Plan published in October 2007 
and subsequent updates published in April 2008, alongside 
Network Rail’s CP4 Delivery Plan 2009 updated in June 2010. 

	 Network Rail’s Freight Route Utilisation Strategy published in 
March 2007. 

	 Strategic Rail Authority’s West Coast Main Line Strategy 
published in June 2003. 

	 Transport for London’s Transport 2025: Transport Challenges for 
a Growing City document and A Rail Strategy for London’s Future 
2025 document published in November 2006. 

	 Transport for London’s Rail Freight Strategy published in August 
2007. 
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	 Greater London Assembly Alterations to the London Plan 
published in February 2008. 

	 Mayor of London’s Transport Strategy published in May 2010. 

	 Mayor of London’s The London Plan - Spatial Development 
Strategy for Greater London Consolidated with Alterations since 
2004 published in February 2008. 

	 Olympic Delivery Authority’s Transport Plan for the London 2012 
Olympic and Paralympic Games published in October 2007. 

	 Chris Green and Sir Peter Hall’s Better Rail Stations published in 
November 2009 
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2. Process and timescales 


Figure 2.1 illustrates the franchise replacement process that the Department for 
Transport undertakes when procuring an operator to run a franchise. The 
process includes important inputs from Passenger Focus, Network Rail and 
other key stakeholders. 

Figure 2.1 The InterCity West Coast franchise replacement process 

The Department is now working through the Outline and Detailed Stages, which 
will be informed by stakeholder comments arising from this consultation.  

The Department’s initial view of the outline specification is described in Section 
7 of this consultation document which also includes some options for 
consideration. 
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The specification seeks to identify changes from the current service proposition 
that would improve value for money for the taxpayer or address other franchise 
objectives within the affordability constraints of the Department.  

For each change that is proposed, a Detailed Business Case will be required.  
This will set out the justification, Benefit–Cost Ratio (BCR) and Value for Money 
(VfM) of the proposed option in terms of economic and financial impact, based 
on a comparison with the continuation of the existing services. Together with 
comments received from respondents, this evaluation will inform the final 
specification, which will be issued in the Invitation to Tender (ITT). The 
specification may also be modified to reflect other emerging information, and 
respondents are invited to suggest alternative options that would reduce the net 
cost to the taxpayer. 

A particular requirement prior to the release of an ITT intended for summer 
2011 is the determination of whether there are any increments and/or 
decrements that potential funders would like to be included. If any emerge that 
satisfy the criteria contained in Section 6 of this document, these will be 
included as priced options within the ITT. 

Over the coming months the ITT will be compiled. This document will provide 
the basis upon which bidders must submit their bids and needs to reflect 
accurately what the Department wishes to procure from the market, including 
elements that it may buy if affordable. Importantly, it will set out the basis upon 
which the bids will be judged. 

It is expected that the bids will be returned in autumn 2011, with the successful 
bidder being announced in late 2011. The new franchise is expected to start on 
1 April 2012. 
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3. The InterCity West Coast 
franchise 

This section describes the operations that currently make up the InterCity West 
Coast Franchise. (Appendix 1 provides maps of the franchise area and the 
services operated.) 

Current franchise 

The franchise provides train services along the West Coast Main Line from 
Euston in the heart of London to Glasgow in Scotland. It serves the key cities of 
Birmingham, Liverpool, Manchester, Edinburgh and Glasgow as well as 
servicing the North of Wales to Holyhead. The main route from Euston to 
Glasgow is approximately 400 miles long, and the fastest timetabled journey 
time is 4 hours 8 minutes. The infrastructure is currently designed for a 
maximum speed limit of 125 mph, although the Pendolino trains that run on it 
are capable of a maximum speed of 140 mph. 

The franchise operates over 300 train services per day, delivering over 26 
million passenger journeys and 3.2 billion passenger miles per year and 
employing around 3000 staff. 

The franchisee is Station Facility Owner (SFO) at the following 17 stations: 

Table 3.1 SFO Stations 

Birmingham International Carlisle Coventry 

Crewe Lancaster Macclesfield 

Oxenholme Lake District Penrith North Lakes Preston 

Rugby Runcorn Stafford 

Stockport Stoke-on-Trent Warrington Bank Quay 

Wigan North Western Wolverhampton 
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And also operates train services calling at a further 25 stations: 

Table 3.2 Non SFO Stations 

Bangor Birmingham New Street Chester 

Colwyn Bay Flint Glasgow Central 

Haymarket Holyhead Llandudno Junction,  

Lichfield Trent Valley Liverpool Lime Street Lockerbie 

London Euston Manchester Piccadilly Milton Keynes Central 

Motherwell Northampton Nuneaton 

Prestatyn Rhyl  Sandwell and Dudley 

Tamworth Watford Junction Wrexham General 

Wilmslow 

Figure 3.1 below depicts the route and stations served by the current InterCity 
West Coast franchise. 
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Figure 3.1 Current InterCity West Coast Route and Stations 
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The High Level Output Specification (HLOS) identified the need for additional 
carrying capacity on services into London to be delivered by lengthening some 
peak services to a maximum of 11 cars. In Control Period 4 (CP4), this included 
minor infrastructure works and additional rolling stock to allow some peak-
service trains to be extended to the 11-car formation. The infrastructure works 
cover platform extensions at 5 stations where the TOC is SFO (Lancaster, 
Preston, Stoke-on-Trent, Warrington Bank Quay and Wolverhampton) along 
with 4 stations where it is not (Lichfield Trent Valley, Northampton, Watford 
Junction and Wilmslow). 

All routes on the franchise network are configured with a minimum of 2 tracks, 
with some minor exceptions in North Wales. Four tracks exist between London 
and Rugby and much of the way between Rugby and Winsford and the 
approaches to Liverpool, Preston and Glasgow, and Stockport to Manchester 
Piccadilly. The line is electrified at 25kV AC via overhead line, except between 
Crewe and Holyhead. 

The whole route, with the exception of the North Wales coast, is signalled with 
three or four aspect colour light signalling controlled from various Integrated 
Electronic Control Centres along the route. The route between Crewe and 
Holyhead is signalled through a mixture of powerbox and mechanical signalling.  

In addition to routes from London to Scotland the franchise serves the following 
key cities: 

	 London Euston – Birmingham New St (113 miles, fastest timetabled 
journey time is 1 hour 11 minutes) 

	 London Euston – Liverpool Lime St (193 miles, fastest timetabled 
journey time is 2 hours 1 minute) 

	 London Euston – Manchester Piccadilly (184 miles, fastest timetabled 
journey time is 1 hour 58 minutes) 

	 London Euston – Holyhead (263 miles, fastest timetabled journey 
time is 3 hours 38 minutes) 

	 London Euston – Chester (179 miles, fastest timetabled journey time 
is 1 hour 58 minutes) 

	 Birmingham New St – Glasgow / Edinburgh (297 miles, fastest 
timetabled journey time is 4 hour 2 minutes) 
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Figure 3.2 Off Peak Service Pattern for Virgin Trains 
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Figure 3.2 depicts the following standard hour off peak services from London 
Euston: 

	 9 trains per hour from Euston with 1 train per hour to Glasgow,  

	 3 trains per hour each to Birmingham & Manchester, 

	 1 train per hour each to Chester & Liverpool. 

	 There are 13 trains per day travelling from London Euston to Glasgow 
and 6 trains per day to Holyhead. 

	 One train in each direction extends from Chester to Wrexham.  

	 In peak hours additional services run between London Euston and 
Liverpool and London Euston and Glasgow. 

	 A limited number of additional terminating services run to Preston, 
Lancaster and Carlisle. 

	 There are a number of diversionary routes, some of which are 
electrified, available to the franchisee to maintain services at times of 
disruption and engineering work. 

The performance of the franchise has been improving, with the incumbents 
Public Performance Measure (PPM) measured as a Moving Annual Average 
(MAA) improving from 83.2% to 86.6% over the year to November 2010. The 
spring 2010 National Passenger Survey (NPS) conducted by Passenger Focus 
showed that ‘Overall Satisfaction’ had risen to 90% compared with 86% in 
spring 2009. This compares well against a long distance average of 87% and 
national average of 83%. 

Competition exists with other TOCs along the route between:  

	 Scotland and London (competition with East Coast services running 
to Kings Cross and Scotrail sleeper services to Euston) 

	 Birmingham and London (competition with London Midland service 
running to Euston and Chiltern services running to Marylebone) 

	 Liverpool and London (competition with London Midland service 
running to/from Crewe) 

	 Manchester and London (competition with London Midland service 
running to/from Crewe) 

	 Holyhead and London (competition with Arriva Trains Wales service 
running to/from Crewe) 

	 Birmingham and Scotland (competition with Cross Country service) 
via the East Coast Main Line. 
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The West Coast Main Line is also the principal rail freight corridor linking the 
European mainland (via the Channel Tunnel) through London and south-east 
England to the West Midlands, north-west England and Scotland, and is one of 
the busiest freight routes in Europe. 

Demand, revenue and crowding 

The specification of a franchise is underpinned by demand forecasts developed 
in accordance with DfT guidelines, using a forecasting framework based on  
standard rail industry models (Passenger Demand Forecasting Handbook, 
version 4.1 [PDFH4.1]). This allows a number of exogenous drivers to be 
modelled, as well as forecasting the effects of service quality and fare changes. 
The Department is currently considering the adoption of the variables contained 
in PDFH version 5.0 and may choose to adopt some of these during this 
franchising process. 

Prior to the issue of the Invitation to Tender (ITT), the Department will prepare a 
revised set of forecasts to take account of the most recent changes in the base 
levels of passenger demand and forecasts of the variables that might influence 
future demand. These DfT forecasts will be used to assess the robustness of 
the bids submitted. 

In 2009/10 InterCity West Coast collected over £720 million in revenue and was 
responsible for over 26 million passenger journeys.  In recent years business 
has grown significantly and the franchise has seen revenue and passenger 
rates of growth increasing dramatically since 2008/9, helped by improvements 
in performance following the introduction of a high frequency timetable following 
the upgrade of the West Coast Main Line. Passenger growth has shown a 
continuous increase since 2003. Train miles reduced during the upgrade works 
due to the associated disruption that took place but have subsequently 
increased dramatically since the December 2008 timetable change. The effects 
of the volcanic ash clouds in 2010 and the associated aviation disruption have 
contributed to a considerable modal shift from air to rail. 
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Figure 3.3 Passenger growth on InterCity West Coast indexed since 2003 

Change in Passenger Journeys and Train Miles since 2003 
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The franchise has responded to this change in demand by matching available 
rolling stock to those routes that are most crowded. In spite of this, crowding 
remains a problem on some services, especially those that depart central 
London on a Friday evening after 7pm. 

A key aim of the new franchise will be to address the problem of crowding.  

Train operators provide data on passenger numbers to the Department for 
Transport (DfT) and the current data will be given to bidders, who will be 
expected to use this to assess future train service patterns. 
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Table 3.3  
Passengers numbers for Stations served by the InterCity West Coast Franchisee 

Station Name Station Facility Owner 
0809 
Entries & 
Exits 

0708 
Entries & 
Exits 

% 
Change 

Bangor (Gwynedd) Arriva Trains Wales 550,714 564,158 -2 

Birmingham International Virgin Trains  4,122,370 2,576,096 60 

Birmingham New Street Network Rail 25,191,945 17,007,185 48 

Carlisle Virgin Trains  1,515,226 1,470,219 3 

Chester Arriva Trains Wales 2,829,358 2,607,835 8 

Colwyn Bay Arriva Trains Wales 271,044 261,585 4 

Coventry Virgin Trains  4,519,856 3,039,543 49 

Crewe Virgin Trains  1,954,478 1,900,155 3 

Edinburgh Network Rail 17,571,392 16,169,294 9 

Flint Arriva Trains Wales 218,678 219,174 0 

Glasgow Central Network Rail 27,584,344 21,657,992 27 

Haymarket First ScotRail 1,742,820 1,607,354 8 

Holyhead Arriva Trains Wales 184,628 209,053 -12 

Lancaster Virgin Trains  1,559,994 1,498,353 4 

Lichfield Trent Valley London Midland Trains 704,086 248,477 183 

Liverpool Lime Street Network Rail 10,833,012 4,338,760 150 

Llandudno Junction Arriva Trains Wales 280,834 267,695 5 

Lockerbie First ScotRail 133,720 112,789 19 

London Euston Network Rail 27,499,986 28,738,857 -4 

Macclesfield Virgin Trains  1,133,882 1,171,280 -3 

Manchester Piccadilly Network Rail 20,132,391 20,385,279 -1 

Milton Keynes Central London Midland Trains 4,551,538 4,690,023 -3 

Motherwell First ScotRail 1,536,450 1,096,637 40 

Northampton London Midland Trains 2,233,872 2,239,426 0 
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Nuneaton London Midland Trains 814,970 706,972 15 

Oxenholme Lake District Virgin Trains  350,292 332,853 5 

Penrith Virgin Trains  359,160 340,543 5 

Prestatyn Arriva Trains Wales 320,632 283,099 13 

Preston Virgin Trains 3,725,832 3,646,720 2 

Rhyl Arriva Trains Wales 577,748 540,705 7 

Rugby Virgin Trains  1,248,816 1,160,481 8 

Runcorn Virgin Trains  460,768 442,065 4 

Sandwell & Dudley London Midland Trains 555,658 314,558 77 

Stafford Virgin Trains  1,493,852 1,250,054 20 

Stockport Virgin Trains 2,824,472 2,439,503 16 

Stoke-On-Trent Virgin Trains  1,727,358 1,701,409 2 

Tamworth Low Level London Midland Trains 798,986 782,032 2 

Warrington Bank Quay Virgin Trains  1,120,926 1,042,754 7 

Watford Junction London Midland Trains 3,557,882 4,445,087 -20 

Wigan North Western Virgin Trains  1,038,503 962,171 8 

Wilmslow Northern Rail 750,434 685,684 9 

Wolverhampton Virgin Trains  4,221,010 2,510,429 68 

Wrexham General Arriva Trains Wales 534,256 487,713 10 

21 



 

 
 

 

 

  
 

 

 

Reliability and performance 

Table 3.4 and Figure 3.4 detail performance by Virgin Trains since 1998. The 
impact of the accident at Hatfield in 2000 can be clearly seen, together with the 
improvements in performance in recent years arising from the introduction of 
new rolling stock and infrastructure improvements along the West Coast Main 
Line. Post Hatfield, the performance of InterCity West Coast franchise has 
recovered significantly.  This is in line with the experience seen elsewhere. 

The Public Performance Measure (PPM) for Virgin Trains now above pre-
Hatfield levels, with the current level at 84.6%, shows an improving trend.  
However, the PPM is not as high as achieved prior to the 2007 accident at 
Grayrigg or the response to the introduction of the high frequency timetable. In 
general, the performance of the franchise has been consistently below national 
average and more often than not, below the long distance operator average. It 
will be important that high levels of performance are delivered in the new 
franchise. 

 Table 3.4 Historic performance measures for Virgin Trains (MAA) 

Rail year Virgin Trains PPM (%) 
Long Distance PPM 
(%) 

National PPM (%) 

1998/99 79.5% 81.7% 94.4% 

1999/00 77.0% 80.6% 93.6% 

2000/01 81.7% 83.7% 93.7% 

2001/02 62.8% 69.1% 88.1% 

2002/03 68.7% 70.2% 88.6% 

2003/04 73.5% 70.6% 89.0% 

2004/05 74.8% 73.4% 90.3% 

2005/06 72.1% 79.2% 91.7% 

2006/07 83.5% 82.2% 93.1% 

2007/08 86.0% 84.9% 93.6% 

2008/09 86.2% 86.2% 94.5% 

2009/10 80.0% 87.3% 94.8% 

2010/11 84.6% 88.8% 95.1% 
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Figure 3.4 Historic performance measures for Virgin Trains (MAA) 
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Rolling stock and depots 

In the last decade the franchise has benefited from the delivery of new trains. -
the Class 390 Pendolino tilting trains which were ordered in 1997 for use on the 
West Coast Main Line and Class 221 Super Voyager trains which also have a 
tilting ability like the Pendolino. (These are mainly used on London – Chester 
and North Wales routes and services from Birmingham to Scotland on the West 
Coast Main Line). By December 2004 all of the rolling stock inherited from 
British Rail had been replaced with the new trains transforming the quality of 
service offered to passengers, allowing new services to be operated and 
helping generate increased levels of demand. 
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The franchise presently operates 21 Class 221 Super Voyager sets (18 5-car 
and 3 4-car sets), a single 10-car Mark 3 set (including a class 90 loco and 
DVT) and 52 9-car Pendolino sets (originally 53 however one of these trains 
was written off at Grayrigg in February 2007 following a derailment). A further 
106 carriages are on order and will be used to make 4 new 11-car sets and 
extend 31 of the remaining 52 sets to 11-car formation with these vehicles 
planned to arrive at the start of the new franchise. In addition, the franchise also 
operates 12 Class 57 Diesel Locomotives which are stationed at strategic points 
along the line such as at Crewe and Preston to provide resilience at times of 
disruption and during planned engineering works. The core fleet has section 54 
undertakings guaranteeing use of the Pendolinos until 2022 and of the Super 
Voyagers until 2016. 

The 52 Class 390s are equipped with the facility for Selective Door Opening 
(SDO). They are capable of 140 mph running, but the infrastructure and service 
pattern constrain operation to 125 mph while the 21 Class 221s also have the 
facility for Selective Door Opening and a maximum speed of 125 mph. 

The West Coast Main Line itself has been the subject of a massive £9bn 
refurbishment programme to allow the running of the new trains.  The upgrade 
south of Manchester opened in September 2004, reducing journey times from 
London to Birmingham and Manchester. December 2005 saw the introduction 
of 125 mph running along most of the length of the line. The Crewe to 
Manchester line via Wilmslow was completed in summer 2006 and the 
quadrupling of the track in the Trent Valley along with remodelling of Nuneaton, 
Stafford, Rugby, Milton Keynes and Coventry stations was completed in late 
2008. 

December 2008 saw the final completion of the decade-long modernisation 
project. This allowed in 2009 the introduction of the VHF (Very High Frequency) 
timetable enabling a three-trains-per-hour service to both Birmingham and 
Manchester during off-peak periods and reducing journey times to Glasgow.   

Additional upgrade works on the West Coast have recently been completed 
including the remodelling scheme to rationalise the layout around Bletchley 
station to increase the line speed.  

Full time table capacity has increased with the potential maximum of 22.09 
million train miles in 2009 - 10 being 19.5% greater than the 18.48 million train 
miles available in 2008 - 09. The franchise provided 3.3 billion passenger miles 
in 2009 - 2010, an increase of 18% on 2008-09 which in turn achieved a 15% 
increase in passenger journeys over 2007-08. 
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The Pendolino fleet is allocated to the Alstom Traincare Centre at Longsight as 
is the Class 57 fleet. Some light maintenance and overnight stabling on the 
Class 390s is carried out at Wembley, Oxley, Edge Hill and Polmadie. The 
Class 221 Super Voyager fleet is allocated to Bombardier's Central Rivers 
depot, with some light maintenance at Holyhead. 

Service quality 

In recent years the current operator has improved the overall customer 
satisfaction as measured by the National Passenger Survey (NPS) (see Figure 
3.5). There has been a steadily improving trend ever since autumn 2008 and 
overall satisfaction NPS is now 90%, above the Long Distance and National 
average. 

Figure 3.5 NPS statistics: InterCity West Coast, Long Distance and National averages 
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Whilst these scores are good, areas for improvement can still be identified 
within the individual attributes measured by NPS. 
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Table 3.5 Historic NPS attribute scores for Virgin Trains (MAA) 

Spr 
05 

Aut 
05 

Spr 
06 

Aut 
06 

Spr 
07 

Aut 
07 

Spr 
08 

Aut 
08 

Spr 
09 

Aut 
09 

Spr 
10 

Station STATION - TICKET 
BUYING FACILITIES 

76 79 77 78 75 79 78 82 81 79 81 

STATION - THE 
UPKEEP/ REPAIR OF 
THE STATION 
BUILDINGS/ 
PLATFORMS 

66 68 68 74 70 70 67 69 70 69 67 

STATION – 
CLEANLINESS 

72 74 74 77 74 73 72 75 74 74 74 

STATION - THE 
OVERALL 
ENVIRONMENT 

69 69 71 72 67 70 68 70 70 70 70 

STATIONS 71 73 73 75 72 73 71 74 74 73 73 

Trains  TRAIN - UP KEEP AND 
REPAIR OF THE 
TRAIN 

93 90 92 93 93 92 90 90 90 88 89 

TRAIN - THE TOILET 
FACILITIES 

67 63 69 52 55 50 50 50 56 58 56 

TRAIN - THE 
CLEANLINESS OF 
THE INSIDE 

89 87 90 88 90 88 88 87 88 88 87 

TRAIN - THE 
CLEANLINESS OF 
THE OUTSIDE 

83 82 80 83 83 82 80 83 82 84 81 

TRAINS 83 81 83 79 80 78 77 78 79 80 78 

Custo 
mer 
Service 

STATION - PROVISION 
OF INFORMATION 
ABOUT TRAIN TIMES/ 
PLATFORMS 

79 81 82 84 87 86 85 82 87 85 87 

STATION - THE 
ATTITUDES AND 
HELPFULNESS OF 
THE STAFF 

75 79 82 76 74 72 70 72 74 74 74 

STATION - THE 
AVAILABILITY OF 
STAFF AT THE 
STATION 

64 71 73 68 67 58 58 62 61 63 61 



 

 
 

 

  
 

  
 

  

 

 

 

STATION - HOW 
REQUEST TO 
STATION STAFF WAS 
HANDLED 

86 89 90 85 89 78 82 85 86 87 91 

TRAIN - THE 
PROVISION OF 
INFORMATION 
DURING THE 
JOURNEY 

82 81 85 80 81 81 81 76 80 80 82 

TRAIN - THE 
HELPFULNESS AND 
ATTITUDE OF STAFF 
ON TRAIN 

80 82 84 80 77 80 79 77 76 82 78 

CUSTOMER SERVICE 78 81 83 79 79 76 76 76 77 79 79 

Total OVERALL 
SATISFACTION 

84 83 84 86 87 86 85 84 86 89 90 

Table 3.5 shows the trends over the past five years for certain key attributes 
perceived to be within the train operators' control. In recent franchise 
competitions, targets have been set by the operator in relation to these 
attributes. These targets have been contractualised and failure to meet them 
has triggered a requirement to produce improvement plans with an agreed 
spending commitment. Previous franchises have also required operators 
monitor levels of service quality and ensure stations and trains are clean and 
maintained to a high standard. However, historically service quality provision 
has been left to the operator on InterCity services as competitive pressure and 
the incentive to increase customer patronage has been assumed to be 
sufficient. 
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Figure 3.6  
National Passenger Survey statistics: InterCity West Coast and Long Distance and National key 
attributes 
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NPS Customer Service Scores 
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4. Objectives for the franchise 


A key starting point for the development of the franchise specification, and 
associated business case, is the establishment of clear objectives for each 
franchise. Initial feasibility work, combined with the outputs of the HLOS, recent 
consultation on reforming rail franchising and subsequent review of the current 
franchise, identified eight key objectives that should be used to shape the 
franchise specification. These were subsequently endorsed by the Secretary of 
State. 

 To exploit the full potential of the route and maximize capacity.  

 To manage effectively the integration of new rolling stock vehicles. 

 To improve overall passenger satisfaction. 

 To deliver the agreed Olympic services. 

 To improve accessibility to services and stations. 

 To improve the environmental performance of the franchise. 

 To manage effectively any changes during the franchise. 

 To achieve sustainable value for money. 
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5. Franchise length 


The Department has considered a number of options for the duration of the 
InterCity West Coast franchise. The Department’s current thinking in relation to 
franchise length was set out in the document Reforming Rail Franchising, which 
was published in July 2010.  As set out in that document, the Government 
believes longer franchises can deliver significant private investment in areas 
such as station improvements, better trains and the provision of a higher quality 
service. 

Franchise length has to be considered in the context of other key features of the 
market and of contract design. These factors include an appropriate risk and 
reward mechanism, the level of detail in the specification, contractualisation 
arrangements to manage performance, operational risk management, the 
potential for changes to the required outputs during the life of a franchise and 
measures designed to encourage the delivery of better service quality for 
passengers. 

Currently the Department considers that a core franchise term of 15 years is 
appropriate for most franchise competitions. However for each specific 
franchise competition, consideration should be given to major projects that are 
likely to have a significant impact on the franchise and consequently whether a 
different franchise length may be more appropriate in light of these factors.  

The first phase of High Speed 2 (HS2) from London to Birmingham is currently 
planned to be operational from 2026. This may substantially abstract from the 
existing InterCity West Coast franchise and would necessitate fundamental 
changes to track access rights and through train connections with the north of 
England and Scotland. 

These plans are still at an early stage and the Department intends to consult in 
February 2011 on the strategic roll-out of a high speed rail network and on the 
preferred route of the first leg between London and Birmingham. The 
Government’s preferred option for high speed rail north of Birmingham will be 
for two separate corridors, one direct to Manchester and then connecting on to 
the West Coast Mainline, and the other via the East Midlands and South 
Yorkshire before connecting to the East Coast Mainline north of Leeds. 

Bidders may therefore find it difficult to price within their proposals either the 
abstractive effect of the introduction of high speed services to Birmingham and 
beyond or the scope and nature of future timetable changes. 
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One of the most significant elements of the construction of HS2 will be the 
design and reconstruction of Euston Station. This is likely to take in the region 
of 7 years, and will probably start early in the HS2 construction programme.  
Although no certainty yet exists over the nature of the works to be undertaken, 
options may involve a phased approach, similar to that undertaken at the 
redevelopment of St. Pancras International.  The intention would be to maintain 
as much platform capacity as practical at any time. The new franchisee will 
therefore need to work closely with the HS2 infrastructure provider and Network 
Rail to minimise the impacts of disruptive works at Euston. 

Given these constraints, this franchise has been planned to end after 14 years 
on 31 March 2026, aligned to the significant changes that will be required for 
the introduction of HS2. This franchise duration would allow any future operator 
more certainty of the scope and effect of HS2. The Franchise contract will also 
be designed to allow for an extension of a further year at the Secretary of 
State’s discretion, to allow the mitigation of any potential delays to major project 
work and certainty of scope for the subsequent franchise. 

The contract will include provisions that would allow the Department to manage 
the performance of the operator and in a worst case scenario terminate the 
contract earlier. 

Our conclusions on the design of any extensions will be published when the 
Invitation to Tender is issued. 
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6. Schemes, Stakeholders and 
other initiatives 

The following may be delivered during the life of the InterCity West Coast 
franchise. 

High Level Output Specification (HLOS) – longer 
trains 

The HLOS for CP4 required enhancements to the capacity of services into 
London Euston and was published in the 2007 White Paper (Table 6.1). 

Table 6.1 HLOS peak demand to be accommodated by end of CP4 

London 
terminus 

Peak three hours High-peak hour 

Forecast 
demand in 
2008/09 

Extra 
demand to 
be met by 
2013/14 

Maximum 
average 
load factor 
at end CP4 
(%) 

Forecast 
demand in 
2008/09 

Extra 
demand to 
be met by 
2013/14 

Maximum 
average 
load factor 
at end CP4 
(%) 

Euston 23,800 3,400 67 10,600 1,600 76 

Network Rail’s planned platform lengthening and the additional rolling stock 
procured will allow delivery of these HLOS metrics.  Network Rail is currently 
conducting a Route Utilisation Strategy (RUS) analysis for the West Coast Main 
Line. Having published its scoping document in December 2008, it is conducting 
gap analysis and published a draft proposal to improve Network Utilisation in 
December 2010. 
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Works are planned by Network Rail to facilitate the lengthened Pendolinos 
including platform lengthening at 5 stations where the TOC is SFO (Lancaster, 
Preston, Stoke-on-Trent, Warrington Bank Quay and Wolverhampton) along 
with 4 stations where it is not (Lichfield Trent Valley, Northampton, Watford 
Junction and Wilmslow). The table below details the platforms at stations that 
will not be able to accommodate 11 car trains without Selective Door Opening 
(SDO). It should be noted that not all platforms on the route will be extended to 
accept 11-car formations. The entire Pendolino and Super Voyager fleets are 
capable of Selective Door Opening (SDO). 

Table 6.2 Planned Balise Installation 

Station Platform Usage Bi directional? Balise 
requirements 

Coventry 4 Infrequent Yes 8 

Haymarket 3 Infrequent No 2 

Haymarket 4 Infrequent No 2 

Rugby 6 Infrequent Yes 8 

Wilmslow 2 Infrequent Yes 8 

The lengthening of platforms across the franchise area will lead to some minor 
disruption whilst work is carried out. This work is currently planned to start 
during the existing franchise period, with completion taking place during the first 
year of the new franchise. Bidders will be asked to define clearly how they will 
manage this and other disruption, how they plan to provide detailed up-to-date 
and easy to understand information to passengers and how they will ensure that 
replacement bus services (where required) are of a high quality are accessible 
and well managed. 

While the vehicle production process has been contracted and commenced 
within the existing franchise for the 106 additional Pendolino vehicles described 
in Rolling Stock section above, the delivery and commissioning of the majority 
of the new rolling stock will have to be managed within the new franchise. 

The programme timings for the introduction of the four entirely new 11 car trains 
and for the integration of additional carriages in existing trains are driven by 
slightly different factors. 
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The first of the new trains is required to be proven and accepted into service by 
July 2011. This train will then be available for sub-leasing by Virgin Rail Projects 
Limited (VRPL), which is the Department's contracted agent for managing the 
new train introduction and for facilitating their acceptance and any necessary 
Network Rail route changes. The second train is to be delivered to provide 
cover for the Pendolino major overhaul (H3) programme and for the train 
lengthening project. The third and fourth trains have planned deliveries in late 
2012. All four are expected to be deployed within the December 2012 West 
Coast timetable. 

Following the production of the first two new trains, which should be complete 
by late 2011, the manufacturer then plans to concentrate on producing the 31 
pairs of new vehicles to lengthen the 9-car trains to 11-car trains. These 62 
vehicles will be brought to the UK from the factory in Italy and held at Alstom’s 
Liverpool depot to feed an integrated programme which comprises the major 
overhauls on the existing fleet and the insertion of the additional two vehicles. 
There is planned to be a small advance stock of vehicles at Liverpool ahead of 
the commencement of the overhauls and insertion programme because the 
production capability of the factory does not match the one set per week 
planned output of the overhauls and integration programme.  

The insertion of the vehicles into fixed formation trains requires careful 
integration within the 'H3' programme and is programmed to commence from 
April 2012. The H3 programme constitutes a very heavy overhaul of the 
Pendolino stock and is mileage related. This means that many worn out or time 
expired components of the existing trains are replaced with new parts. To avoid 
waste, it is important that all the maintenance cycles of existing trains are 
correctly phased to allow the optimal integration of the new vehicles.  To insert 
the new vehicles earlier than the H3 overhaul programme would require each 
train to be out of service twice, once for insertion and integration and once 
again for the overhauls. This would not represent the best option in terms of 
value for money or passenger convenience. 

In the past, such major overhauls might have taken several weeks at a main 
workshop. However, because of the importance of making maximum use of the 
Pendolinos, a complex depot based programme, along the lines of a car 
assembly line has been developed, lasting one week for each train. 

It is planned that there will be 13 or 14 sets operational as 11-car trains by the 
start of the Olympics and these would provide sufficient capacity for the new 
franchisee to convert some of the key London services to 11-car operation.  

It is planned that during the summer of 2012 the Department will publish the 
next HLOS to propose the outputs required from the rail industry for control 
period 5. 

35 



 

 
 

 

 

 

 

Respondents are encouraged to consider any specific local factors that they 
believe might influence the future level of passenger demand.  

Birmingham New Street redevelopment project 

Birmingham New Street Station is used by over twenty five million passengers a 
year and has long suffered from overcrowding, poor design and difficult access 
for passengers. In particular it suffers from dark and unwelcoming platforms 
with little natural light and very poor vertical access between the platforms and 
the concourse level. 

Over £600m is being spent on the Birmingham Gateway Project. This is 
designed to comprehensively renovate and improve Birmingham New Street 
Station. Enabling works began in September 2009 with major construction 
works commencing in April 2010. This scheme represents a re-development of 
the station and will deliver significant benefits to the travelling public and the 
residents of Birmingham. Improvements will include a 150% increase in 
passenger capacity in the concourse (which will have natural daylight for the 
first time) better interchange with other transport modes, pedestrian access 
to/from/in the station for all users, an improvement in station facilities with new 
passenger information systems, a new ticket office and ticket gating, larger 
waiting areas, enhanced safety and security systems and more toilets.  The 
project will improve platform capacity and address the issue of vertical access 
from the concourse to platforms provided by 14 new lifts and 42 new escalators 
and provide additional retail space. 

This work should be completed early in the next franchise period. When 
complete, this scheme will allow more demand to be serviced through the 
station at peak times. 

The London 2012 Olympic and Paralympic Games 

The London Olympic Games take place from 27 July to 12 August 2012 and the 
Paralympic Games from 29 August to 9 September 2012. 
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The Olympic Delivery Authority (ODA) needs reliable and accessible transport 
for 500,000 spectators daily from across the UK and overseas. 50,000 athletes, 
officials and media also need to be delivered to the relevant events. 

The new franchise will provide important transport facilities during the period of 
the Olympic and Paralympic Games, carrying large numbers of passengers to 
and from London Euston for interchange access to and from the Olympic Park 
and to the three venues outside London which are to be used for the Olympic 
football competitions. These are; Glasgow (Hampden Park), Manchester (Old 
Trafford) and Coventry (City of Coventry Stadium). 

This franchise will commence in April 2012, leaving only limited time for 
planning before the Olympic Games begin in July 2012.  An Olympic Services 
Delivery Plan has provisionally been agreed for the franchise and this can easily 
be implemented by the new franchisee. Between now and the publication of the 
ITT the existing operator will be working with the ODA to finalise the detailed 
specification for the Olympic period. These details will be shared with all 
bidders. Bidders for the new franchise will have to demonstrate how they will 
manage matters during mobilisation to ensure the Olympic Services Delivery 
Plan is implemented smoothly and demonstrate how any last minute changes to 
requirements will be efficiently managed. 

Against this background, it is vital that the new franchisee co-operates with the 
ODA in respect of arrangements for the Games. 

The franchisee will be required to work closely with the ODA and relevant local 
authorities to finalise and deliver the public transport requirements for the period 
of both events. 

High Speed 2 

In January 2009, the previous Government established High Speed Two Ltd 
(HS2 Ltd) to consider the options for a new high speed rail network in Britain 
and the Coalition Agreement of the current Government promised to establish in 
phases a high speed rail network. 
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HS2 Ltd’s report was presented to the then Secretary of State at the end of 
December 2009 and this was published in March 2010 alongside a Government 
Command Paper. The report set out detailed recommendations for its route, 
together with a range of options for how it may be extended to serve other 
conurbations. These proposals were evaluated in respect of the costs and 
economic benefits of enhancing capacity and connectivity in a sustainable way 
and compared to options for enhancing existing rail and road networks. 

Since the election, further work has been undertaken by HS2 Ltd to refine its 
recommended route as well as on options for direct high speed rail links to 
Heathrow and to the Channel Tunnel via the existing HS1 line.  

On 20 December 2010, the Secretary of State announced the Government’s 
proposed high speed rail package for public consultation.  This is for a high 
speed network which would link London to Birmingham, Manchester and Leeds 
through a "Y" shaped network approximately 350 miles long and capable of 
carrying trains travelling at speeds of up to 250 miles per hour.  This network 
would be delivered in two phases: the first a high speed rail route running from 
London to the West Midlands and the second the onward legs to Manchester 
and Leeds. 

The initial phase of this network would provide Birmingham to London journey 
times of around 49 minutes. A connection to the West Coast Main Line would 
be provided close to Lichfield so that direct high speed train services could also 
be operated to other cities not directly served by high speed tracks such as 
Manchester, Liverpool and Glasgow, reducing journey times to those 
destinations by up to half an hour. Substantial line capacity on the southern 
stretches of the West Coast Main Line would also be released by transferring 
long-distance services to this high speed route, which could be used to expand 
commuter, regional and freight services.  The recommended route for HS2 is 
that it would run from a rebuilt Euston station in London to a new Birmingham 
City Centre station at Curzon/Fazeley Street.  Additional interchanges would be 
provided with Crossrail, Heathrow Express and the GWML at Old Oak Common 
and with the WCML, motorway network and Birmingham Airport close to the 
NEC. 

The completion of the second phase of the proposed network would further 
reduce journey times from London to Manchester and Scotland, as well as 
enabling direct high speed services to Leeds via the East Midlands and South 
Yorkshire. This would bring both Manchester and Leeds to within around 80 
minutes of London, and to within around 40 and 65 minutes of Birmingham 
respectively. Connections to the East Coast, West Coast and Midland Main 
Lines could further increase the benefits from released capacity on the existing 
rail network. 
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With regard to links to international gateways, the Government proposes that a 
link to the HS1 line should be constructed as part of the first phase of the 
network, and a direct link to Heathrow should form part of the second phase, 
opening at the same time as the routes to Manchester and Leeds.  Prior to the 
opening of the second phase, high speed rail travellers would be able to link to 
the airport by connecting to the Heathrow Express at Old Oak Common. 

The Government’s expectation is that, subject to public consultation and 
Parliamentary approval, the first phase of the network could open from 2026, 
with the second phase opening in the mid-2030s. 

A full public consultation is expected to begin in February 2011 covering both 
the Government’s overall strategy for high speed rail and its preferred route for 
the initial London-West Midlands phase.  The Government’s preferred route for 
the initial phase of the network broadly follows the route option recommended 
by HS2 Ltd in its March report, but with significant amendments to both the 
vertical and horizontal alignment, and to the proposed mitigation measures. 
These have been published on the Department's website: in total, around 50% 
of the route proposal published in March has been amended in some respect.  
When the consultation is launched a revised business case will be published 
alongside a full appraisal of sustainability, noise contour maps and route 
visualisations, all of which can only be completed now that the final preferred 
route for consultation has been determined. 

Work to develop detailed route proposals for the second phase to Manchester 
and Leeds is currently being taken forward by HS2 Ltd with a view to public 
consultation later in this Parliament. 

Subject to the outcome of the consultation it is likely that the first phase of High 
Speed 2 would fundamentally alter the nature of the InterCity West Coast 
franchise once operational. It would substantially abstract from the existing 
InterCity West Coast franchise and necessitate significant changes to track 
access rights and through train connections with the north of England and 
Scotland. Additionally, it is likely that major construction work will be needed at 
Euston station to enable the new high speed rail lines to be incorporated into 
the revamped station building. The phasing of any such works will only be 
decided after the consultation, but the new franchisee would need to be 
prepared for the possibility of some disruption to both services and the station 
concourse interchange during the next franchise. 

The new franchisee will therefore be required to work closely with HS2 Ltd and 
Network Rail during the planning, construction and commissioning of any new 
railway. 

Bidders may find it difficult to price within their proposals either the inclusion of 
or abstractive effect of the introduction of high speed services at this stage.  
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Respondents are encouraged to consider issues arising from the planned 
development of HS2 - particularly in that the bidding community may find it difficult to 
price within their proposals the effects of either the introduction of a new service 
pattern or its abstractive effect at this stage.  

Other schemes 

The Department is aware of committed schemes that are currently included in 
the Network Rail Control Period 4 Strategic Business Plan which will affect the 
InterCity West Coast franchise. Bidders will need to include such committed 
schemes within their plans for the franchise area. (Further details can be found 
on the Network Rail website). 

The Department is aware of a number of schemes that are being considered for 
delivery within the life of the new franchise. If these are delivered, standard 
industry processes would be used to progress them. 

Bidders will be encouraged to work with third-party promoters to develop the 
feasibility of such projects, and respondents to this consultation are encouraged 
to highlight other schemes that they believe have a strong case for inclusion 
within the franchise. 

Electrification 

The Department supports rail electrification where a good business case exists 
and where it is affordable. Electrification helps to reduce carbon emissions and 
cut running costs. Electric trains are generally cheaper to buy, operate and 
maintain than diesels. They are typically cleaner, quieter and more reliable as 
well as providing faster journey times.  

In 2010 the electrification of the route between Liverpool and Manchester via 
Newton-le-Willows was confirmed. This will allow electric trains to run between 
Liverpool and Manchester, as well as enabling electric trains to run from 
Manchester to Scotland via the West Coast Main Line. 

Electrification of three other stretches of track in the North West was also 
confirmed, allowing electric trains to operate on the Liverpool – Preston – 
Blackpool and Manchester – Preston – Blackpool routes. The total cost of 
electrifying all these routes is estimated to be £300m. 
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The comprehensive spending review statement in October 2010 announced 
that the Preston – Manchester Piccadilly (via Bolton) route is planned to be 
electrified by 2016. 

These electrification proposals will create opportunities for new electric services 
to be introduced which will improve capacity and connectivity, as well as 
improving environmental performance and providing new diversionary routes. 

It should also be noted that the Crewe – Holyhead route is the only part of the 
franchise area that is not electrified. There are currently no plans to electrify the 
route between Crewe and Holyhead. 

Northern Hub 

The “Northern Hub” proposal would involve a number of upgrades to the 
network of lines in and around Manchester, with the aim of improving rail 
services across much of the north of England. Fourteen railway lines converge 
on Manchester and the junctions and stations where they meet create a 
significant bottleneck which has a significant impact on the capacity of the 
network and the operation of the services throughout a wide area of the north of 
England. 

Network Rail’s preferred scheme involves making more intensive use of existing 
infrastructure and the creation of a new section of railway west of Manchester 
city centre (this is known as the Ordsall Curve). This would allow trains to travel 
between Manchester Victoria and Manchester Piccadilly stations and beyond to 
Manchester Airport, thereby relieving significant congestion pinch points.  New 
through platforms at Manchester Piccadilly would be built allowing more trains 
to cross Manchester. This would ease the congestion at the two existing 
through platforms (13 and 14). Further major improvements are also proposed 
for Manchester Victoria station, to allow many more services to use the station, 
and to provide improved facilities for passengers.  An additional platform is 
envisaged for Manchester Airport station. 

Some disruption may therefore occur at Manchester Piccadilly during the next 
franchise if this scheme is funded and progressed. 

West Coast Power Supply Upgrade 

This project involves power supply renewals and an upgrade of the traction 
power supply across the busier parts of the West Coast Main Line route.  It 
includes modifications and alterations to various electricity supply connection 
points, provision of new 25kV conductors along with other renewals and 
improvements to the overall system. 
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The work is due to be completed during CP4 and CP5. The power supply 
upgrade is a key project and essential to provide for the planned future growth 
of traffic on the route, and must be successfully implemented before additional 
electric services can be accommodated. 

Bletchley re-modelling 

The primary objectives of this project are to deliver capacity enhancements by 
June 2013 that will contribute to the delivery of the current HLOS programme.  
Improvements include the renewal of life expired signalling and track assets, 
transfer of signalling control from Bletchley to Rugby Signalling Control Centre, 
provision of 12-car capability on Platforms 4 and 5 of Bletchley station, provision 
of a bi-directional freight loop to accommodate 775m train length, a new higher 
speed Bletchley South Junction at Drayton Road and capability for extending 
Bedford-Bletchley services to Milton Keynes Central.  

Development of Stafford area remodelling 

Enhancements which are being developed as part of the Stafford Area 
Improvement project include a new grade separated junction at Norton Bridge, 
a new freight loop at Stafford, speed enhancements at Trent Valley and Doxey 
Junctions (near Stafford station) and speed improvements on the slow lines 
between Doxey Junction and Norton Bridge. The enhancements in the Stafford 
station area need to be delivered in conjunction with a renewals scheme in the 
area. The project is necessary for both freight and passenger capacity and is 
currently expected to be completed by December 2017, subject to necessary 
permissions. 

Coventry station 

The Department has received a major scheme business case for 
enhancements to the Coventry – Nuneaton service. This includes a new 6 car 
bay platform on the north side of Coventry station. In addition the proposal 
includes two new stations at Ricoh Arena and Bermuda Park and a doubling of 
the frequency from hourly to half-hourly. This scheme is in the pre-qualification 
pool of local major transport schemes with an initial decision planned by the end 
of January 2011 and final decision expected at the end of 2011. 

There is also a proposal called ‘Connecting Coventry’ being promoted by 
Coventry City Council which involves improving access to Coventry station in 
association with a major development at Friargate.  
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The Department does not believe that this scheme has reached a sufficient 
level of development or sufficiently demonstrated its feasibility to be included as 
a committed scheme at this stage. If a satisfactory business case and funding 
package to cover both the capital costs and likely additional subsidy incurred by 
the operation of this enhanced station can be developed during the life of the 
franchise, existing industry processes such as the change mechanism within 
the franchise agreement could be used to facilitate the delivery of the scheme.  

Bidders will be expected to engage with the City Council on this proposal and 
set out in their bid how they would approach working with the City Council to 
bring such a project to fruition. 

Nuneaton North Chord 

The new single line chord at Nuneaton will allow trains using the existing flyover 
from Nuneaton South Junction to directly access the West Coast Main Line on 
the down slow line for flows going northwards. This will allow trains to cross the 
West Coast Main Line without disrupting the four main running lines and is vital 
for freight growth. 

Re-signalling programme 

A signalling renewals programme is planned for parts of the West Coast Main 
Line to provide a number of enhancements through schemes at Northampton, 
Watford, Crewe, Carlisle, Warrington and Preston. Further options may exist for 
works to be conducted in CP5 at Allerton and Speke, Macclesfied, Carlisle and 
Motherwell. 

West Coast Main Line Freight 

Rail freight has become an important driver of UK economic growth and the 
Department recognises that efficient and sustainable freight transport is 
increasingly important to the achievement of our environmental goals and for 
the growth of the UK’s national and regional economies.  Freight operators are 
significant users of the West Coast Main Line (WCML), with some 40% of all 
daily freight services using the WCML at some point in their journey.  The 
franchise area contains the following freight only lines, terminals and sidings 
(including those on the branches to Stoke-on-Trent, Liverpool and Manchester): 

Freight only lines 

 Up and Down Willesden Relief Lines 

 Up and Down High Level Goods Line, Willesden 

 Crewe Independent Lines 
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 Bamfurlong Goods Lines 

 Up and Down Goods Lines, Carlisle Upperby 

Terminals and Sidings 

 Euro Terminal, Willesden 

 Brent Sidings, Willesden 

 Princess Royal Distribution Centre, Willesden 

 European Freight Operating Centre, Wembley 

 RMC Aggregates Siding, Bletchley 

 Lafarge Aggregates Siding, Northampton 

 Castle Yard, Northampton 

 Daventry International Freight Terminal (DIRFT) 

 Engineers' Siding, New Bilton 

 DBS Intermodal Terminal, Rugby 

 Royal Mail Terminal, Stafford 

 Imerys Sidings, Stoke-on-Trent 

 DBS Freight Depot, Longport 

 Basford Hall Yard, Crewe 

 Ineos Chlor Siding, Runcorn 

 O'Connor Intermodal Terminal, Ditton 

 Ford Motor Company, Halewood 

 Freightliner Terminal, Garston 

 Trafford Park Complex (DBS and Freightliner), Manchester 

 Walton Old Jn Sidings, Warrington 

 Arpley Yard, Warrington 

 DBS Freight Depot, Dallam 

 Royal Mail Terminal, Dallam 

 Kelbit Sidings, Golbourne 

 Total Terminal, Preston Docks 

 RMC Quarry, Shap Summit, 

 Corus Quarry, Hardendale (Shap) 
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	 Hanson Quarry, Harrisons (Shap) 

	 Kingmoor Yard, Carlisle 

	 MoD Longtown, Mossband Jn. (Carlisle) 

Potential bidders should be aware that Daventry International Rail Freight 
Terminal has planning consent for expansion which includes a new intermodal 
terminal and further rail connected warehousing for more storage and 
distribution facilities. The expansion would include the extension of private rail 
sidings and the creation of a rail port. A significant multi-modal freight 
interchange at Port Salford, Manchester has also been granted planning 
consent (late 2009) and this may result in further demand for freight paths on 
the WCML. Currently the West Coast Main Line has between 56 and 79 freight 
paths per day in each direction, dependent on route section. The latest industry 
forecasts (unconstrained) suggest that between 79 and 101 paths per day 
(depending on route) in each direction may be required by 2030.  

Global System for Mobile Communications (GSM-R) 

Network Rail is replacing the existing legacy radio systems with GSM-R and will 
use the Network Change process to administer the replacement of all train 
radios across the national fleet. This replacement in necessary as the 
frequencies on which some of the current radio systems operate will no longer 
be available from 2012. 

The entire Pendolino fleet is already fitted with GSM-R capability. The Super 
Voyager fleet is expected to be capable of running the GSM-R system by the 
start of the new franchise. Bidders will be required to work co-operatively with 
Network Rail in order to ensure an efficient changeover to the GSM-R system.  

Exact plans for the infrastructure availability of GSM-R on the West Coast Main 
Line route are still being finalised.  

The Department is considering whether bidders will be required to include a 
price for the supply and installation of GSM-R to any non equipped or proposed 
InterCity West Coast rolling stock to include: 

	 fitment costs; 

	 those costs associated with the training of staff in the use and 
maintenance of the GSM-R equipment; 

	 costs associated with any approvals; and  

	 costs associated with the removal/making good of the legacy radio 
systems. 
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Alternatively, should the changeover to GSM-R have not been completed prior 
to the new franchise commencing, the Department will consider asking bidders 
to honour any on-going Network Change operational commitments and costs.  

We would welcome comments on what the most important investment 
priorities should be for the franchise and respondents are asked to highlight 
any other schemes that are likely to be delivered during the life of the next 
franchise. We also welcome proposals for alternative approaches on these 
and other priorities to enable them to be achieved at a reduced cost.    

Additional proposals and schemes promoted by third 
parties 

Schemes funded within the CP4 High Level Output Specification are the only 
schemes that are currently included within the base specification. Network 
Rail’s Enhancement Plan for Control Period 4 (2009–2014) has now been 
agreed by the Office of Rail Regulation (ORR), and the Department has 
assumed that the outputs specified within the CP4 High Level Output 
Specification and detailed within Network Rail Strategic Business Plan will be 
delivered, as required by the ORR.   

In addition to the base case specification, bidders may be asked to submit 
proposals for a number of priced options. These options, usually promoted by 
local authorities, could involve the provision of additional services or in certain 
circumstances a reduction in the level of service proposed by the Department.  

These increments or decrements will be schemes that funders have requested 
be included and both funders and the DfT believe are deliverable and 
demonstrate good value for money and can be funded by the promoters 
concerned for at least an initial three year period after which the increment may 
either become commercial, be withdrawn, be funded by DfT or continue to be 
funded by the promoter (see Conditions Relating to the Funding of new or 
Enhanced Services Promoted by Local Bodies – 
http://www.dft.gov.uk/pgr/rail/strategyfinance/revisedpolicyfunding.) 

Any proposed increments or decrements must: 

 comply with the objectives of the franchise; 

 be operationally robust; 

 demonstrate value for money; and 
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	 be funded by promoters for at least an initial three year period (for 
which the promoter will need to provide written guarantees of 
funding). 

Respondents who wish to pursue increments or decrements should make 
these clear in their response to this consultation. Further information on the 
Department’s requirements for increments/decrements can be made 
available on request. 

Investment opportunities 

The Department is considering ways in which bidders take a longer term 
perspective and propose additional options to provide long term investment in 
the rail network, building on the long term value of the franchise whilst also 
delivering the objectives set out in Section 4 of this document.  

Such enhancements will be expected to be both commercially viable and deliver 
benefits to passengers. Bidders will be expected to assure the Department that 
such enhancements increase the value of the franchise and that they are 
maintained in a good condition for the next franchisee.  

It is proposed that a mechanism be created to account for the long term residual 
value of such investments if these carry on beyond the franchise end date in 
order to reward operators for investment with a pay back period longer than 
their franchise term, by guaranteeing a value for those assets at the end of the 
franchise. 

Franchising remapping 

The Department from time to time considers the overall franchise map and 
looks at synergies between franchise areas as part of the refranchising process. 
The Department may require bidders to price options allowing for either existing 
services to be transferred into other franchises or subsuming within the InterCity 
West Coast franchise the running of services currently operated by other 
franchisees. In either of these scenarios fuller details of the nature and timing of 
any changes will be provided in the Invitation to Tender. 

Stakeholders are asked to highlight any amendments to service providers 
that they would like to propose as part of a remapping exercise. 
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Passenger Transport Executives and Local Transport 
Authorities 

Passenger Transport Executives (PTE) have an important statutory role in the 
planning of public transport including railway functions under section 13 of the 
Railways Act 2005. The Secretary of State must consult the PTE for an area 
before issuing an invitation to tender for certain franchise agreements. It is 
essential that, as far as practical, all public transport operators work together to 
try to provide a more seamless travel experience for the passenger.  

All PTE and Local Transport Authorities (LTA) have the ability to specify a 
number of increments or decrements to the Department’s base specification. 
Where these require additional funding the PTE/LTA will be required to provide 
this, but where savings are made the PTE/LTA is able to keep these savings. 
Over the coming months the Department will continue to work with the PTE/LTA 
as we consider the specification further and, should they agree to sponsor 
increments, these increments will be incorporated into the ITT either as part of 
the base specification or as priced options. 

The new franchise contract will be let by the Department for Transport and 
consequently the Department will be ultimately responsible for ensuring that the 
contractual commitments are delivered. If a PTE/LTA has chosen to sponsor 
specific increments to the franchise, the Department will, to facilitate the 
discussion of any particular regional issues and to ensure delivery of the key 
elements of the franchise specified by the PTE/LTA concerned, invite them to 
participate in relevant operational meetings between the Department and the 
successful bidder. 

Local Authorities are also asked to highlight any increments or decrements 
that they would like to propose as part of the franchise specification. 

Passenger Focus 

The 2007 White Paper Delivering a Sustainable Railway proposed that 
Passenger Focus should be given a new role within the franchise specification 
process. This new role involves Passenger Focus providing independent advice 
to the Secretary of State, based on research and consultation with wider 
stakeholders on the key issues that the new franchise should consider.  
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A positive relationship has been developed between the Department and 
Passenger Focus over recent franchise replacement competitions. It is 
proposed to build on the processes developed in these previous competitions 
within the new InterCity West Coast franchise. 

Since mid-2010, the Department has been meeting regularly with Passenger 
Focus, and these discussions will continue. Passenger Focus may also conduct 
specific research of customer expectations for the franchise, analysing 
responses from passengers representing all the services operated on the 
franchise area. Findings from this research together with information from the 
regular National Passenger Survey (NPS) and other research into passenger 
views and priorities will be used to inform the development of the specification 
for the new franchise. 

Passenger Focus research will be provided to all bidders to assist the shaping 
of their proposals for the new franchise. 

Passenger Focus research has identified some key recommendations. In 
summary, passengers' priorities for the franchise can be summarised as:  

	 improving punctuality and reliability, moving towards a Right Time 
railway; 

	 delivering additional peak capacity to reduce crowding; 

	 improving aspects of the current timetable; 

	 increasing passenger satisfaction with value for money; 

	 making ticket purchase easier for passengers; 

	 improving transparency and trust in the fares system; 

	 improving the management of service disruption and provision of 
passenger information; 

	 increasing passenger satisfaction with personal security when using 
the railway; 

	 improving accessibility to stations and meeting the needs of disabled 
passengers; 

	 improving the environment on trains and at stations. 

The list of recommendations for the franchise and the analysis underpinning 
them will be set out within a Passenger Focus submission to the Secretary of 
State in due course. This document and summary reports of the route-based 
research will be made available on the Passenger Focus website 
(www.passengerfocus.org.uk). 

The Department will continue to work with Passenger Focus in considering how 
best to incentivise the delivery from bidders of some of these recommendations 
in a cost-effective, affordable and practical manner. In general, the Department 
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is supportive of those elements that seek to improve service quality, passenger 
information and link improvements to a results monitored mechanism.  
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7. The proposed DfT specification 


This section sets out the proposed DfT specification. It contains details of how 
the franchise objectives are addressed through the specification, and how a 
number of the issues proposed by Passenger Focus may be tackled.  

Additionally, it looks at the main train service issues that the franchise seeks to 
address, and then details the service quality and environmental proposals the 
Department expects operators to address within their bids.  

This specification has been developed following discussions with Network Rail, 
Passenger Transport Executives and Passenger Focus and includes 
consideration of the responses made to the Department following the reforming 
rail franchising consultation in autumn 2010.  

Bidders will be expected to consider the commercial opportunities of 
complementary and additional services and include any proposed changes to 
the existing timetable within their offer.  

The base specification may be subject to changes as outlined in Section 2. This 
may involve the Department choosing to enhance, reduce or retain the current 
level of services. The final specification will reflect emerging value for money 
and affordability requirements. 

Train Service Requirements 

It is expected that, at the start of the new franchise, a similar service pattern 
from London Euston as is currently operated will be in force.  

The core train service that the successful bidder will be required to deliver will 
be contractualised in the Franchise Agreement. It is envisaged that there will be 
a Track Access Agreement for the first 10 years of the franchise that will 
support this level of service. 

The timetable that will be in force when the franchise commences in April 2012 
will be described as the train service requirement. 
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We will require bidders to review the efficient allocation and deployment of the 
available rolling stock and optimise the balance of capacity and demand, 
addressing existing crowding issues to the extent possible and provide 
improvements to the passenger experience where they can demonstrate 
improved value for money. This could involve bidders proposing changes to this 
train service requirement. 

As described in Section 3 of this document, the programme to provide 
additional Pendolino rolling stock is expected to necessitate the introduction into 
service of 11-car units from April 2012. The train service requirement is unlikely 
to be affected by this introduction. 

Enhancements in terms of capacity and frequency of service will be required 
during the 17 day period of the Olympic Games from 27 July to 12 August 2012 
and the 12 day period of the Paralympic Games from 29 August to 9 September 
2012. This will be recognised within the train service requirement, with the 
franchise returning to the base after the end of the Olympic period. The 
additional services and capacity required as part of this Olympic timetable have 
been contracted in an Olympic Services Delivery Plan and will be presented to 
accredited bidders once selected. 

Train Service Requirements 

The core train service requirement is for a standard pattern timetable similar to 
the current service: 

	 3tph Euston to Birmingham New St, one of which extends to 
Wolverhampton 

	 3tph Euston to Manchester Piccadilly; two via Stoke and one via 
Crewe 

	 1tph Euston to Liverpool 

	 1tph Euston to Chester, with some extensions to Bangor and 
Holyhead 

	 1tph (most hours) Euston to Glasgow 

	 1tph Birmingham to Scotland 

In addition, bidders will be required to consider how the spare hourly off-peak 
path should best be used, assuming that ORR has allocated these paths to the 
franchised operator. Variations to the standard pattern timetable occur: 

	 in the morning and evening commuter peaks to and from Euston 

	 at the beginning and end of the day 

	 on Sunday mornings when reduced service levels operate to allow 
Network Rail to undertake inspections and routine maintenance, and 

	 on Friday evenings from Euston when a small number of additional 
services operate 
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Stations benefit from the following number of trains to and from London Euston: 

Bangor,    7 per day 
Birmingham International, 3 per hour 
Birmingham New Street, 3 per hour 
Carlisle,    1 per hour (with some gaps) 
Chester,    1 per hour 
Colwyn Bay,    7 per day 
Coventry,    3 per hour 
Crewe,    2 per hour 
Flint,     5 per day 
Glasgow Central,   1 per hour (with some gaps) 
Holyhead,    5 per day 
Lancaster,    1 per hour 
Lichfield Trent Valley, 3 per peak 
Liverpool Lime Street,  1 per hour 
Llandudno Junction, 7 per day 
Lockerbie,    3 per day 
Macclesfield,   1 per hour 
Manchester Piccadilly 3 per hour 
Milton Keynes Central, 2 per hour (with some extras) 
Motherwell,    3 per day 
Northampton,   1 per day 
Nuneaton,    3 per peak 
Oxenholme Lake District, 7 per day 
Penrith North Lakes, 7 per day 
Prestatyn,    7 per day 
Preston,    1 per hour 
Rhyl,     5 per day 
Rugby, 1 per hour (with some peak extras) 
Runcorn,    1 per hour 
Sandwell and Dudley, 1 per hour 
Stafford,    1 per hour 
Stockport,    3 per hour 
Stoke-on-Trent,   2 per hour 
Tamworth,    3 per peak 
Warrington Bank Quay, 1 per hour 
Watford Junction,   1 per hour (with some extras) 
Wigan North Western, 1 per hour 
Wilmslow,    1 per hour 
Wolverhampton,   1 per hour 
Wrexham General, 1 per day 
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Changes to Train Service Requirements 

Changes to the inherited train service could occur as early as the timetable 
change date in December 2012 and may be driven by the additional capacity 
generated by introduction into the fleet of the four additional Pendolino trains. It 
is expected that the fleet will consist of 35 11-car and 21 9-car Pendolino 
formations by this time, in addition to the 21 Voyager diesel-powered sets.  

It is the intention that bidders should be required to propose what changes they 
believe should be made to the timetable and the Train Service Requirement and 
the dates from which such changes should take effect. Bidders’ proposals for 
changes will need to be accompanied by clear justifications for the proposed 
changes and assessments of the impacts on capacity and demand.  

If timetable changes are proposed during the franchise period, bidders will be 
required to carry out a public consultation on any proposed material changes 
before they are implemented. 

Among the questions they may wish to consider are: 

	 Should the Euston-Glasgow service be enhanced to hourly? 

	 What is the appropriate balance for London-Glasgow services 
between fast journey times with few intermediate stops and slower 
times with more stops? 

	 Which intermediate stations should be served by Glasgow trains, and 
how frequently? 

	 Should the spare off-peak path be used to provide an hourly service 
between Euston and Preston (or Lancaster or Blackpool) to serve 
intermediate stations, such as Warrington and Wigan, thus enabling 
these calls to be removed from the Glasgow trains, with consequent 
journey time reductions between London and Glasgow? 

	 Is 3 trains per hour the appropriate level of service between London 
and each of Birmingham and Manchester, and for how many hours of 
the day should such a service level operate? 

	 What is the appropriate frequency of service between Milton Keynes 
and north-west England? 

	 Does the West Coast InterCity operator have a role to play in the 
provision of commuter services between Milton Keynes and London, 
or would commuters overcrowd the InterCity services? 

	 Should off-peak services be provided between London and each of 
Nuneaton, Tamworth and Lichfield, or does the existing hourly service 
provided by London Midland cater adequately for these flows? 

	 Is there a case for allocating Pendolinos to some of the Birmingham 
to Scotland services (to provide greater capacity) whilst allocating 
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diesel-powered Voyagers to some Euston services so that direct 
trains can be operated to destinations, such as Blackpool North, that 
lie on non-electrified routes? 

	 What level of service should be provided at smaller stations on the 
network such as Motherwell, Lockerbie and Penrith? 

	 What level of service should be provided between stations such as 
Oxenholme and Penrith? 

	 Is there a case for more InterCity services to call at Watford Junction 
and/or Rugby? 

These questions are not exhaustive and purely meant as a representation of the 
breadth of issues that may be considered.  

Unlike many businesses, train operators have limited flexibility to alter their 
services if passenger demand reduces or changes as a result of an economic 
downturn. This makes it hard for train operators to respond to changing 
passenger behaviour. In order to provide a greater measure of flexibility, the 
Department is therefore considering allowing proportionate small reductions to 
train mileage, frequency or other aspects of the contracted train service during 
the franchise term if economic growth is slower than originally projected.  

Stakeholders are asked to suggest alternative suggestions that they believe will be 
affordable, value for money and provide a strong commercial or economic case. 

Services during the off peak, evenings, weekends and public holidays 

In response to changing demand, bidders will be required to consider the 
appropriate level of service for off peak periods, evenings, weekends and on 
public holidays across all routes. 

Network Rail requires engineering access to the network in order to maintain a 
safe and reliable railway. Bidders will be required to consider this and work with 
Network Rail to minimise the disruption on the West Coast Main Line. In 
particular Network Rail has suggested that efficiency and reliability might be 
improved if the existing policy of blocking two tracks (for maintenance purposes) 
on the four track sections for sixteen hours between 2000 Saturday and 1200 
Sunday were extended to eighteen hours. 

Respondents are encouraged to consider appropriate train times and service 
frequencies for the franchise. Respondents are also encouraged to consider 
alternative service propositions. 
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Managing Capacity 

Passengers expect to be able to get a seat on InterCity services. It is proposed 
that bidders should plan to ensure that this capacity expectation is achieved 
within the bounds of its resources. 

Bidders will be required to review the efficient allocation and deployment of 
available rolling stock to ensure that appropriate capacity is matched to 
demand, addressing existing and future crowding needs to the extent possible.  

Bidders will be required to detail how they would provide and utilise any 
additional capacity if proposed and assess the demand requirements for optimal 
introduction. 

Bidders will be expected to consider the appropriate allocation of first and 
standard class seating as part of their proposals. 

The Government is currently conducting the procurement of the rail passenger 
counts database which is intended to provide accurate data on train loadings 
and crowding levels and which will be used to inform decisions about pricing 
and capacity.  

The new franchisee will be required to provide, on a regular basis, detailed 
passenger counts for all services where passengers are counted by automatic 
equipment.  This will need to be in a format compatible with the Department's 
counts database. Where the operator has Automatic Passenger Count (APC) 
equipment, we propose to ask for everything the train generates. Where and 
when there are gaps in data coverage, we may request additional manual 
counts in order to provide more complete coverage of services over the year. 

The franchisee will be expected to supply passenger count information to the 
Department and produce improvement plans for services where it is failing to 
deliver an appropriate capacity level in light of the demand identified by 
passenger counts. 

The Department is considering whether all new rolling stock built will have a 
requirement for APC equipment to be fitted to comply with these requirements.  

Among the questions bidders may wish to consider in developing their 
improvement plan are: 

 Should rolling stock be redistributed on to alternative services?  

 Can yield management techniques be used to smooth demand? 

 Can changes to ticket time restrictions alter demand?  
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	 Will additional rolling stock be required? If so, when? And can it be 
sourced and funded? 

	 How quickly can the congestion be relieved? 

	 Are there any other ways to relieve crowding? 

Capacity improvement plans will be limited to solutions within the franchisees' 
control and will be subject to agreement with the Department in terms of the 
timescales to be achieved. In circumstances where the franchisee identifies that 
it cannot meet the capacity requirements without investment in the procurement 
of new rolling stock or the enhancement of infrastructure, a formal proposal will 
be required setting out the business case for the enhancements proposed. 

Reliability and performance 

In recent years the reliability of InterCity West Coast services has improved 
such that by the end of 2010 the current operator was achieving Public 
Performance Measure (PPM) scores of over 86%. 

The specification will expect this improving trend to continue and for InterCity 
West Coast to meet its contribution to the overall Long Distance Services PPM 
score of 92% by 2014, as required in the 2007 White Paper. In addition to this 
requirement, bidders will need to demonstrate how they would provide a 
reduction in ‘significant lateness and cancellations’. Long Distance Service 
operators as a whole are expected to deliver a 36% decline in delays of more 
than 30 minutes or cancellations.  The franchise agreement will stipulate TOC 
delay minutes, cancellations and capacity benchmarks and these will form part 
of the performance measure that will be assessed.  

Bidders will also be expected to demonstrate how they would deliver improved 
punctuality at intermediate stations where connections are particularly 
important. 

A single compensation policy based on delays to individual journeys will apply 
for all passengers in line with recent franchise replacements 

In devising their fleet plans bidders will be required to demonstrate that they will 
be able to accommodate, in accordance with capacity standards, the demand 
that they have forecast on trains on all routes at all times of day and week. 

Bidders, as always, will be encouraged to come up with alternative measures 
that may deliver better performance, capacity or journey times. Where these 
involve timetable changes, it should be noted that, as with all timetable 
changes, the operator will be required to consult fully with interested parties.  
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Respondents are encouraged to highlight any performance areas of particular 
concern. 

Delivering improvements for passengers 

The Department will consider a number of elements aimed at improving the 
overall quality of service delivered to passengers.  Bidders will be encouraged 
to find innovative ways to enhance the level of provision over and above that of 
today and will be free to propose alternative approaches to those noted below.  

We would emphasise that while we welcome ideas and proposals on all the 
matters set out below from stakeholders and bidders, only some of these 
issues, not all of them, are suitable for inclusion as part of the legally binding 
contractual specification of the franchise. Others will inform our thinking and 
help us assess the ability of bidders to deliver high quality services for 
passengers, but need not be contracted. 

Better railway stations 

Stations ought to be attractive gateways to the railway system, as well as being 
modern, user-friendly interchanges with other forms of transport. 

A recent review of station standards conducted by Station Champions Chris 
Green and Sir Peter Hall in November 2009 highlighted Crewe, Stockport, 
Warrington Bank Quay, Preston and Wigan North Western stations as within 
the 10 key interchange stations that would benefit from investment in improved 
facilities. A copy of the findings and the previous administration's subsequent 
response to this review can be found on the DfT website at: 
www.dft.gov.uk/pgr/rail/passenger/stations/betterrailstations. 

Furthermore Carlisle and Wolverhampton appear within the list of the top 30 
stations highlighted for enhancements. The previous administration published 
its response to the consultation on this report, entitled Better Rail Stations in 
March 2010. 

Network Rail is continuing to work with local partners to assess what 
improvements can be delivered at these ten stations.  Bidders will be expected 
to have considered how best to enhance the quality of the station portfolio in 
their proposals. 
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The review also highlighted a proposed set of minimum standards for each 
category of station, with an aspiration to achieve an 80% station satisfaction 
score at each site.  

Better access to stations is an important element in improving the door-to-door 
journey, of which rail is just one element. The review highlighted a desire for 
additional car parking and cycle spaces across the National Rail network. Car 
parking is seen as a constraint in many locations because of limited capacity, 
and bidders will be encouraged to develop proposals to enhance provision 
across the franchise area. Currently over 8500 car parking spaces exist on the 
franchise, of which approximately 200 are for disabled users.  

Approximately 500 cycle spaces already exist on the franchise. Bidders will be 
encouraged to provide adequate capacity with some of these additional spaces 
able to be provided through the £14 million funding of cycle improvements 
announced by the Department on 28 September 2009. All stations at which the 
incumbent is SFO currently have some cycle space provision with many 
covered by CCTV. It will be for bidders to decide upon the locations of any 
additional secure spaces in consultation with stakeholders. We hope bidders 
will find it useful to draw on the work of the Cycle–Rail Integration Task Force in 
developing their approach on this issue. 

Subject to the successful completion of a number of pilot studies, including one 
taking place in Stoke-on-Trent, the Department is considering proposing the 
extension of the trials of Station Travel Plans across the franchise area. Station 
Travel Plans are intended to highlight ways in which access to stations by all 
modes can be improved for both current users and those at present not 
travelling by train because of the lack of convenient access.  

Station Travel Plans are designed to bring together all the stakeholders with an 
interest in a rail station (rail industry, local authorities, passenger groups, bus 
and taxi operators, cyclists and others) to develop and agree common 
objectives and a co-ordinated approach to delivering them.  The operator would 
be required to work with local authorities to develop these, although it will be up 
to local authorities to decide which stations they believe are important and 
whether station access is a local priority. It is expected that, where significant 
car and cycle parking enhancements are proposed, a Station Travel Plan may 
also be considered. 

Passenger Focus has conducted research on passenger perceptions of the 
most important facilities to have at stations and bidders are encouraged to 
consider these. 
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It will be for bidders to consider what appropriate enhancements should be 
made at stations, however they will be expected to have considered how best to 
enhance the quality of the station portfolio in their proposals and are also 
encouraged to facilitate any enhancements proposed in as cost-effective a 
manner as possible. 

Respondents are encouraged to consider the best method for funding major station 
enhancements and are encouraged to consider any local accessibility issues that 
they believe need addressing. 

Access for All (A4A) and National Stations Investment Programme (NSIP) 

A number of stations within the franchise area will see improvements under the 
schemes highlighted above. Euston and Prestatyn have already benefitted from 
the Access for All Scheme, a 10-year programme worth £370 million to improve 
access at stations in England, Scotland and Wales between 2006 and 2015. 
Works are planned to be completed at Wrexham General by June 2011 and 
deliver improvements at Carlisle by 2015. 

The winning bidder will be expected to co-operate with and reasonably assist 
the implementation of the Programme. Further information can be found at the 
Department’s website at www.dft.gov.uk/transportforyou/access/rail/railstations. 

The Department will also expect bidders to give consideration to opportunities  
that may exist to benefit passengers by using the Small Schemes Programme,  
a £7 million per year fund available for train operators, local authorities and 
other third parties to bid for match funding to provide smaller scale improvement 
schemes. 

A number of stations have also been identified as candidates for funding from 
the National Stations Improvement Programme, the £150 million fund to 
improve approximately 150 medium-sized stations, which was announced in the 
2007 Rail White Paper. Bidders will be required to co-operate in the 
implementation of works at stations designated for improvement under this 
fund, such as Carlisle, Preston, Runcorn, Wigan North Western and 
Wolverhampton. 

Respondents are encouraged to consider which locations may be desirable for 
future consideration for improvement under these schemes and how such schemes 
may be funded. 
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Combined management and maintenance 

As part of the review of franchising policy and in search of possible cost 
efficiencies within the rail industry, the Department has been working with ORR, 
NR and ATOC to develop a proposition for the combined management and 
maintenance of stations. 

Currently all stations are largely maintained by Network Rail.  For those stations 
that are managed by TOCs, a shared responsibility exists with some 
maintenance conducted by TOC and some by NR. Therefore there may be 
potential savings to be realised from reforming responsibilities for the 
management and maintenance of stations, as well as the potential for achieving 
a better passenger experience and encouraging enhancements at a lower cost 
base. 

The Department is therefore considering whether it is possible to extract better 
value by changing responsibilities at stations, in particular by extending 
responsibilities to franchisees. An evaluation framework and metrics to evaluate 
the different options being considered are under development and if available in 
time we propose this approach may be conducted on the InterCity West Coast 
franchise. 

Rail Value for Money review 

Sir Roy McNulty is leading the Rail Value for Money study. The study is due to 
conclude next year but interim results were also published on 7th December, 
available at: 

http://www.dft.gov.uk/pgr/rail/strategyfinance/vfminterimreport/. 

The study is assessing how the costs of running the railway can be reduced, 
while continuing to invest in capacity enhancement and improving passenger 
satisfaction. Conclusions from this work are likely to have a large impact on the 
design of rail franchises in future. Any changes in these responsibilities will 
have an impact on key elements of the franchise contract and will need to be 
reflected in future franchising policy. 

The Government is determined to secure a sustainable and efficient railway. Sir 
Roy McNulty’s value for money review has already found that closer working 
and alignment of incentives between train operators and Network Rail and 
strong leadership across the industry could significantly improve value for 
money. 
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The Department is examining options for getting those responsible for track and 
train to work more closely together to drive down the cost to passengers and 
taxpayers while improving the quality of services and is considering options for 
structural reform in the industry. 

The new franchisee will be expected to work with the Department and Network 
Rail on ideas for bringing costs down and improving cooperation between the 
management of track and train. Any work done in this area will need to reflect 
the diverse use of the West Coast Main Line and to take on board the interests 
of all users, including freight operators.  

Bidders will also be expected to propose how they would reduce the unit costs 
of their existing operations on a year on year basis to improve efficiency. 

Respondents are encouraged to consider how best to improve the management 
and maintenance of tracks and stations. We also welcome proposals that will 
enable reductions in cost to be achieved.    

Security and safety 

Improvements in station and on-train security are an important element in 
improving the overall passenger perception of the railway, which in turn helps 
attract new passengers.  

Passenger Focus has highlighted security as an area of particular concern to 
passengers and has produced a publication on this subject entitled Passenger 
Perceptions of Personal Security on the Railways. 

All stations within the InterCity West Coast franchise area are currently covered 
by Secure Station Accreditation (SSA). This scheme represents a national 
standard for passenger safety and security on Britain’s railway stations and 
ensures that accredited stations meet minimum security standards.   

We anticipate bidders maintaining the current level of accreditation throughout 
the franchise term, as well as the coverage of CCTV on rolling stock.  

Bidders should consider whether it is appropriate to ensure all station car parks 
operated have been awarded the 'Park Mark' award. 

Bidders will be expected to propose what level of Help Point coverage will be 
achieved in the future and by when. 

Bidders will also be expected to outline plans for other security enhancements, 
such as extensions to CCTV coverage, improved working with the British 
Transport Police (BTP) and identify opportunities to secure external funding.  
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Respondents are encouraged to consider any local safety issues that they believe 
need addressing. 

Fares, ticketing and revenue protection 

Unregulated fares will continue to be set by the franchisee.  Operators will 
therefore remain free to alter unregulated fares as they see fit, although the 
Department will publish the assumptions upon which the winning bid has been 
made. 

Bidders will be required to produce a passenger charter including a Delay 
Repay compensation scheme based on delays to journeys and will be required 
to demonstrate a commitment to a proactive policy of informing passengers of 
their right to claim in any given situation. 

The Delay Repay compensation scheme will apply to all ticket types from daily 
tickets through to annual season ticket holders irrespective of what caused the 
delay with the value of compensation calculated on an equitable basis for all. 
For season tickets, compensation would be calculated using the proportional 
daily cost of ticket. 

Bidders will be encouraged to consider zonal and other fare simplification 
measures and to consider opportunities for through ticketing schemes where 
possible. 

Bidders should consider whether key walk-up fares from each station should be 
available via a poster displayed at each station.  

The new franchisee is expected to be innovative in its use of new technology in 
order to achieve increased revenue, make access to the network easier and 
more attractive, both to current and potential passengers, and to make efficient 
use of capacity. 

The specification may require Bidders to set out detailed plans of how they will 
utilise marketing techniques to increase passenger usage and revenue. These 
plans could require initiatives targeting both existing passengers and new 
passengers with a view to retaining them as repeat customers.  

In particular, and in line with recent franchise replacements, bidders will be 
asked to incorporate Smartcards and other technology to review retailing 
strategy and offer new products. 
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In implementing these new approaches, the franchisee will be expected  
to participate actively in establishing a common industry approach to the 
developments so that any changes to the current retailing and ticketing 
arrangements retain the spirit of the current Network Benefits, providing a 
single, national passenger-facing framework. 

Embracing new technology on a consistent network basis will cut queues and 
speed up the overall journey for passengers. In London, the Oyster Smartcard 
is already accepted for season tickets, and Oyster Pay As You Go (PAYG) is 
now valid on all national rail services in London. 

In line with other recent franchises, the Department will expect operators to 
develop and to roll out Smartmedia products across the franchise area. These 
should be based on the ITSO standard and, subject to TfL completing the 
required upgrade of its equipment as part of the ITSO on Prestige project, will 
allow ITSO products to be used on Underground and bus services in London. 
Integration of these products with other modes of transport in other Metropolitan 
areas will also be encouraged. 

In recent years new ticket machines have been provided across the franchise, 
and their use has increased significantly. It will be for Bidders to propose 
whether any locations exist for additional ticket machines along with 
enhancements to current functionality to increase the range of tickets available. 

Research by Passenger Focus has indicated that ticket retailing is an area of 
concern for passengers, with transparency and trust in the fares structure a  
key area of concern as highlighted in their Ticket Vending Machine Usability 
report of July 2010. On TVMs at time of purchase, display of any applicable 
restrictions and full acceptance of rail card discounts, plus any increased 
functionality would be desirable.  

Proposals to introduce new retailing methods to reduce time taken to purchase 
tickets, such as print at home, telephone and internet based sales channels, will 
also be encouraged. 

Currently the principal means of revenue protection on the franchise is by on-
train inspection of tickets. This is supplemented by the use of ticket gates at 
some stations. The base specification will seek proposals to minimise revenue 
loss across the InterCity West Coast area. 

The Department is considering whether the operator should implement a 
Ticketless Travel Survey twice per annum along with an appropriate monitoring 
regime as part of the franchise to ensure that all appropriate efforts are made to 
collect revenue. 
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Respondents are encouraged to consider how best to minimise revenue loss 
across the franchise and how fares on this franchise could be made easier to 
understand. 

Passenger information 

Research by Passenger Focus has highlighted that the provision of timely and 
accurate information is a vital priority for passengers, and this is especially true 
during periods of disruption. In recent years considerable improvements to 
information provision have been made with the introduction of real-time 
information at stations and improved access via mobile phones and the internet. 
The National Rail Enquiry Service (NRES) now provides a large amount of high-
quality information on all aspects of the rail journey. 

The specification will seek proposals from bidders that fully utilise existing 
channels of communication, such as real-time information both at station and on 
train to provide accurate and up-to-date information, especially when things go 
wrong. 

The specification may seek proposals to modernise and enhance the provision 
of on-station passenger information where it is currently limited, including 
through the use of multi-modal display boards and information zones to improve 
onward journey information. 

Bidders will also be encouraged to consider new ways in which they will 
communicate with their passengers. They will also be encouraged to highlight 
ways in which issues raised by Passenger Focus can be addressed, including 
the adoption of industry-standard good practice to allow increased access to 
information for passengers. 

Operators will be required to consider linking information on rail journeys on 
their websites with Transport Direct website services to allow door to door 
journey planning. 

Respondents are encouraged to consider how best to communicate with 
passengers across the franchise. 

Improving service quality 

The franchise is seeking improvements that, above all, are aimed at enhancing 
the overall quality of the service. 
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In 2009-10 the current operator experienced a customer complaint level of 370 
cases per 100,000 passenger journeys. This was a reduction of 32% on the 
previous year. While the level of complaints reduced, the proportion answered 
within 20 days was only 53%, down from 66% in 2008-09. Bidders will be 
expected to consider how they will continue to reduce complaint levels and 
improve the speed of receiving a response. 

The operator may also be required to propose how they will improve aspects of 
the rail journey not covered elsewhere, such as the quality and cleanliness of 
stations and trains. 

Service quality provision has historically been left to the operator on InterCity 
services as competitive pressure and the incentive to increase customer 
patronage has been assumed to be sufficient and this may continue to be our 
proposed approach. 

Alternative approaches have been proposed such as the setting of 
disaggregated annual NPS targets by the operator as outlined in Section 3. 
These targets have previously been contractualised and failure to meet them 
has triggered a requirement to produce improvement plans with an agreed 
spending commitment. 

Previous franchises have also required operators to monitor levels of service 
quality and ensure stations and trains are clean and maintained to a high 
standard through a variety of review methods - including the potential for 
'mystery shopping' exercises. 

The Department is considering the appropriate approach for the new franchise and 
respondents are encouraged to consider the proposals suggested, to highlight any 
alternative proposals and to make recommendations on any issues that may be 
identified. 

Managing disruption 

The Department will expect bidders to demonstrate how they will work 
constructively with HS2 Ltd, the HS2 infrastructure provider and Network Rail to 
facilitate the construction of High Speed 2 should this project proceed.  

Bidders will also be required to outline their approach to dealing with disruption, 
especially how they will work with other operators to minimise disruption during 
planned engineering works. 
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The Department will require bidders to provide detailed and robust plans for 
managing such disruption. These plans will set out how bidders propose to 
keep customers informed about planned engineering works and any timetable 
changes. The franchisee should consider the best ways of using new or 
existing communication channels, such as Passenger Information Systems 
(PIS), to keep customers informed.  

Bidders will also be required to set out how, if no diversionary path exists, 
frequent, high-quality, accessible and well-managed rail replacement services 
are to be provided during periods of disruption.  The franchisee will also need to 
demonstrate how they will plan for disruption. 

Respondents are encouraged to consider how best to keep passengers informed 
during times of disruption.  

Community rail partnerships 

Community rail initiatives are designed to support and develop the local rail 
network and create links between the community, businesses and the railway, 
including seeking ways to improve facilities on stations through local station 
sponsoring. 

The Department expects the bidders for the new InterCity West Coast franchise 
to demonstrate a commitment to work with any partnerships that develop over 
time and to indicate how they propose to work with communities over the life of 
the franchise. 

Disability Discrimination Act 1995 and minor works fund 

The Department will expect bidders to ensure that their proposals comply with 
equalities and discrimination legislation, and include the production of a 
Disabled Peoples Protection Policy (DPPP), which sets accessibility and service 
levels that disabled people should expect. In particular, bidders will be 
requested to describe in detail their compliance strategies applicable to 
services, stations and trains. They will also need to detail how they will consult 
with relevant groups to ensure that the reasonable needs of all passengers are 
identified and addressed, both within existing facilities and where 
enhancements are planned. Bidders will also need to outline their plans for staff 
awareness training and detail their procedures for the sale of tickets including 
the provision of a free assisted persons’ helpline.  
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Bidders will be aware of the end date, 1 January 2020, by which time all trains 
must be accessible to persons with reduced mobility. As the end date of this 
franchise is likely to extend beyond this date, it is envisaged that bidders will be 
expected to work with rolling stock leasing companies to identify in their bid, 
opportunities during the franchise for any corrective works to take place to 
enable applicable fleets to operate past 2019.  

Following changes to the technical accessibility standards, the Class 390 fleet is 
now considered to fully comply with the physical requirements of those 
standards, although naturally the onus remains on the franchisee to ensure they 
are also operated in a compliant manner while in service.  

Previous franchises have contained a requirement for bidders to have a minor 
works fund to carry out minor works at stations, including accessibility and 
mobility improvements. The Department will continue to expect such a fund  
to be provided. 

The Department has conducted a screening level assessment of the impact this 
franchise will have on the promotion of equality and is satisfied that, at this 
stage, a full Equality Impact Assessment is not required. Details of the 
screening level assessment can be obtained on request. 

Respondents are encouraged to consider local accessibility and mobility issues and 
suggest how improvements could be made. 

Catering 

Bidders will be expected to demonstrate a strategy for the delivery of catering 
services where they propose them on their trains and will be expected to 
illustrate how they will be delivered, balancing customer demand and 
expectation with the overall financial impact of the proposal on the franchise. 

Respondents are encouraged to consider what level of catering provision should be 
provided. 
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Improving the environmental performance of the 
railway 

Although rail is a relatively clean and efficient means of transport, as with all 
modes of transport, it must play its part in reducing its environmental impacts 
and contribute to Government’s broader sustainable development objectives. In 
addition, with large populations living near the railway, all train operators have 
an important role to play in managing their activities to reduce noise and other 
disturbance to their line-side neighbours. 

Consequently, the Department will expect bidders for this franchise to set out 
plans for measuring and reducing the environmental impact of their rail 
activities. In particular, the Department may require bidders to set targets for 
improving the environmental performance of the franchise, including traction 
and non-traction CO2 emissions, waste generation, recycling, water 
consumption and other environmental impacts. Bidders may be required to 
monitor and publish annually the overall environmental performance of the 
franchise. 

The specification may require a reduction in non-traction electricity consumption 
within the life of the franchise.  

The Pendolino fleet has the ability to use regenerative braking, where the 
energy created while braking is returned to the overhead power supply, 
improving energy use and the effects on the environment. Bidders will be 
required to continue and extend regenerative braking to any new build electric 
rolling stock introduced to the franchise.  

The diesel Super Voyager fleet has electric transmission; therefore 
opportunities may exist for conversion via an additional pantograph/transformer 
carriage to allow running in either electric or diesel mode.  Alternatively the 
Pendolino manufacturer has indicated that it may be possible to produce shorter 
than 9 car sets. Bidders will be expected to consider these and other solutions if 
they believe a value for money case can be developed for providing additional 
capacity on the route. 

The Department may expect bidders to develop and implement a sustainable 
procurement policy to reduce the environmental impact of goods and services 
procured to support their franchise operation. 

Respondents are encouraged to consider what environmental key performance 
indicators (KPIs) should be set within the franchise specification. 
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8. Consultation 


Consultees are requested to comment on aspects of the proposals as noted in 
Section 7. DfT would also welcome formal notification of any specific 
increments or decrements that potential funders wish to pursue as part of the 
franchise. 

The consultation criteria 

This consultation is being conducted in line with the Government’s Code of 
Practice on Consultation. The criteria are listed at Appendix 4, while a full 
version of the Code of Practice on Consultation is available on the Better 
Regulation Executive website at: 

www.bis.gov.uk/files/file47158.pdf 

If you consider that this consultation does not comply with the criteria or have 
comments about the consultation process, please contact: 

Giada Covallero 
Consultation Co-ordinator 
Department for Transport 
Zone 2/25 
Great Minster House 
London SW1P 4DR 

Email address: consultation@dft.gsi.gov.uk 

Impact assessment 

The Department has conducted a screening level assessment of the impact this 
franchise will have on the promotion of equality and is satisfied that, at this 
stage, a full Equality Impact Assessment is not required. Details of the 
screening level assessment can be obtained from the DfT on request. 

Action following consultation 

Following the consultation period, DfT will consider responses, undertake such 
further analysis as might be necessary and, if appropriate, include it within the 
ITT as part of the Base Specification or as a priced option.  
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The Department will produce a summary of the outcome of the consultation 
process as a Stakeholder Briefing Document and will publish this alongside an 
ITT which is proposed to be made available in summer 2011. 

Invitations to consultees 

A list of bodies formally consulted is set out in Appendix 2. 

Rail User Groups should send comments in the first instance to the Department 
for Transport and also provide copies to Passenger Focus as appropriate. 

Members of the general public may wish to make their views known to their 
local district, county, unitary authority or London borough. Copies of comments 
can also be made available to Passenger Focus. 

When responding, please state whether you are responding as an individual or 
representing the views of an organisation. If responding on behalf of a larger 
organisation please make it clear who the organisation represents and, where 
applicable, how the views of members were assembled. 

Freedom of Information 

Information provided in response to this consultation, including personal 
information, may be subject to publication or disclosure in accordance with the 
Freedom of Information Act 2000 (FOIA) or the Environmental Information 
Regulations 2004. 

If you want information that you provide to be treated as confidential, please be 
aware that, under the FOIA, there is a statutory Code of Practice with which 
public authorities must comply and which deals, amongst other things, with 
obligations of confidence. 

In view of this it would be helpful if you could explain to us why you regard the 
information you have provided as confidential. If we receive a request for 
disclosure of the information, we will take full account of your explanation, but 
we cannot give an assurance that confidentiality can be maintained in all 
circumstances. An automatic confidentiality disclaimer generated by your IT 
system will not, of itself, be regarded as binding on the Department.  

The Department will process your personal data in accordance with the DPA, 
and in the majority of circumstances this will mean that your personal data will 
not be disclosed to third parties. 

It should be noted that not every submission made by members of the general 
public will receive a response. 
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This document can be made available in appropriate accessible formats on 
request. 

Responses to this consultation should be sent to: 

InterCity West Coast Franchise Consultation Manager 
Department for Transport 
Zone 5/26 
Great Minster House 
76 Marsham Street 
London SW1P 4DR 

Or by email to: intercitywestcoast@dft.gsi.gov.uk 

The deadline for responses is 21 April 2011; earlier replies will be very 
welcome. 
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Appendix 1: Maps 
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Appendix 2: List of formal 
consultees within the proposed 
service area 

Association of Train Operating Companies 

BAR-UK 

British Transport Police 

Corporation of London 

Development Agencies (within the franchise area) 

Disabled Persons Transport Advisory Committee 

Equality and Human Rights Commission 

Freight Operators (within the franchise area) 

Freight Transport Association 

Government Offices (within the franchise area) 

Greater London Authority 

Local Government Association 

Local, Metropolitan, County and Unitary Authorities (within the franchise area) 

London Boroughs (within the franchise area) 

London TravelWatch 

Mayor of London’s Office 

Members of Parliament (within the franchise area) 

Members of the Scottish Parliament (within the franchise area) 

Members of the National Assembly for Wales (within the franchise area) 
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National Rail Contractors Group 

Network Rail 

Office of Rail Regulation 

Olympic Delivery Authority 

Passenger Focus 

Passenger Transport Executives (within the franchise area) 

Rail Freight Group 

Rail Safety and Standards Board 

Regional Assemblies (within the franchise area) 

Regional Development Agencies (within the franchise area) 

Rolling Stock Leasing Companies 

Scottish Executive 

Taith Joint Transport Board 

Train Operating Companies (within the franchise area) 

Transport for London 

Transport Scotland 

Welsh Assembly Government 
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Appendix 3: Glossary of terms 


APC Automatic Passenger Count 

ATOC Association of Train Operating Companies  

BCR Benefit – Cost Ratio 

BTP British Transport Police 

CCTV Closed Circuit Television 

CIS Customer Information System 

CO2 Carbon Dioxide 

CP4 Control Period 4 

CP5 Control Period 5 

DfT Department for Transport 

DVT Driving Van Trailer  

FOIA Freedom of Information Act 2000 

GSM-R Global System for Mobile Communications 

HLOS High Level Output Specification  

HS2 High Speed Two 

ICWC InterCity West Coast 

ITSO ITSO (Smartcard system) 

ITT Invitation to Tender 

LTA Local Transport Authorities 

MAA Moving Annual Average 
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NPS National Passenger Survey 

NR Network Rail 

NRES National Rail Enquiry Service 

NSIP National Stations Investment Programme 

ODA Olympic Delivery Authority 

OHL Overhead Lines 

ORR Office of Rail Regulation 

PAYG Pay As You Go 

PDFH Passenger Demand Forecasting Handbook 

PIS Passenger Information System 

PIXC Passengers In Excess Of Capacity 

PPM Public Performance Measure 

PTE Passenger Transport Executive 

RUS Route Utilisation Strategy 

SDO Selective Door Operation 

SFO Station Facility Owner 

SSA Station Security Accreditation 

TfL Transport for London 

TOC Train Operating Company 

tph Trains per hour 

TOC Train Operating Company 

TVM Ticket Vending Machine 

VfM Value for Money 

VRPL Virgin Rail Projects Ltd 

WCML West Coast Main Line 
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Appendix 4: Code of Practice on 
Consultation 

The Government has adopted a Code of Practice on consultations. The Code 
sets out the approach Government will take to running a formal, written public 
consultation exercise. While most UK Departments and Agencies have adopted 
the Code, it does not have legal force, and cannot prevail over statutory or other 
mandatory external requirements (e.g. under European Community Law). 

The Code contains seven criteria. They should be reproduced in all consultation 
documents. Deviation from the code will at times be unavoidable, but the 
Government aims to explain the reasons for deviations and what measures will 
be used to make the exercise as effective as possible in the circumstances.  

The seven consultation criteria 
1 	 When to consult: Formal consultation should take place at a stage 

when there is scope to influence the policy outcome. 
2 	 Duration of consultation exercises: Consultations should normally 

last for at least 12 weeks with consideration given to longer timescales 
where feasible and sensible. 

3 	 Clarity of scope and impact: Consultation documents should be 
clear about the consultation process, what is being proposed, the 
scope to influence and the expected costs and benefits of the 
proposals. 

4 	 Accessibility of consultation exercises: Consultation exercises 
should be designed to be accessible to, and clearly targeted at, those 
people the exercise is intended to reach. 

5 	 The burden of consultation: Keeping the burden of consultation to a 
minimum is essential if consultations are to be effective and if 
consultees’ buy-in to the process is to be obtained. 

6 	 Responsiveness of consultation exercises: Consultation 
responses should be analysed carefully and clear feedback should be 
provided to participants following the consultation. 

7 	 Capacity to consult: Officials running consultations should seek 
guidance in how to run an effective consultation exercise and share 
what they have learned from the experience. 
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If you consider that this consultation does not comply with the criteria or have 
comments about the consultation process please contact: 

Giada Covallero 
Consultation Co-ordinator 
Department for Transport 
Zone 2/25 Great Minster House 
76 Marsham Street 
London, SW1P 4DR 

Email: consultation@dft.gsi.gov.uk 

81 


